

COSHOCTON COUNTY CR 501 BRIDGE REPLACEMENT PROJECT

ODOT PID# 87207 - COS-CR501-0.02

BID TABS

ITEM	UNIT	QUANT.	DESCRIPTION	McConnell	McConnell	Menuz	Menuz	Buds	Buds	Rietschlin	Rietschlin
				UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL	UNIT	TOTAL
202	Lump Sum	1	Clearing and Grubbing	\$ 1,200.00	\$ 1,200.00	\$ 1.00	\$ 1.00	\$ 1,000.00	\$ 1,000.00	\$ 3,500.00	\$ 3,500.00
202	Lump Sum	1	Portions of Structure Removed	\$ 8,500.00	\$ 8,500.00	\$ 22,600.00	\$ 22,600.00	\$ 20,000.00	\$ 20,000.00	\$ 9,500.00	\$ 9,500.00
690	Lump Sum	1	Earthwork, Misc	\$ 3,500.00	\$ 3,500.00	\$ 2,000.00	\$ 2,000.00	\$ 3,500.00	\$ 3,500.00	\$ 30,700.00	\$ 30,700.00
690	Lump Sum	1	Guardrail Items (See scope of services)	\$ 17,000.00	\$ 17,000.00	\$ 7,100.00	\$ 7,100.00	\$ 16,500.00	\$ 16,500.00	\$ 16,200.00	\$ 16,200.00
690	Lump Sum	1	Pavement, Misc.	\$ 19,500.00	\$ 19,500.00	\$ 26,000.00	\$ 26,000.00	\$ 26,000.00	\$ 26,000.00	\$ 37,200.00	\$ 37,200.00
690	Lump Sum	1	Erosion Control	\$ 1,000.00	\$ 1,000.00	\$ 500.00	\$ 500.00	\$ 1,000.00	\$ 1,000.00	\$ 9,800.00	\$ 9,800.00
690	Lump Sum	1	Traffic Control, Misc.	\$ 1,200.00	\$ 1,200.00	\$ 2,000.00	\$ 2,000.00	\$ 1,500.00	\$ 1,500.00	\$ 2,800.00	\$ 2,800.00
505	Lump Sum	1	Pile Driving Equipment Mobilization	\$ 17,000.00	\$ 17,000.00	\$ 2,000.00	\$ 2,000.00	\$ 15,000.00	\$ 15,000.00	\$ 17,800.00	\$ 17,800.00
507	Feet	840	Steel Piles HP 10 x 42, Furnished	\$ 20.00	\$ 16,800.00	\$ 31.00	\$ 26,040.00	\$ 30.00	\$ 25,200.00	\$ 21.00	\$ 17,640.00
507	Feet	780	Steel Piles HP 10 x 42, Driven	\$ 5.00	\$ 3,900.00	\$ 4.00	\$ 3,120.00	\$ 10.00	\$ 7,800.00	\$ 25.50	\$ 19,890.00
507	Each	12	Steel Points, As Per Plan	\$ 100.00	\$ 1,200.00	\$ 170.00	\$ 2,040.00	\$ 125.00	\$ 1,500.00	\$ 100.00	\$ 1,200.00
530	Lump Sum	1	Substructure	\$ 18,000.00	\$ 18,000.00	\$ 28,000.00	\$ 28,000.00	\$ 28,110.00	\$ 28,110.00	\$ 54,900.00	\$ 54,900.00
530	Lump Sum	1	Superstructure	\$ 82,500.00	\$ 82,500.00	\$ 92,845.00	\$ 92,845.00	\$ 90,000.00	\$ 90,000.00	\$ 102,900.00	\$ 102,900.00
613	Lump Sum	1	Low Strength Mortar Backfill	\$ 2,500.00	\$ 2,500.00	\$ 7,495.00	\$ 7,495.00	\$ 8,500.00	\$ 8,500.00	\$ 11,700.00	\$ 11,700.00
614	Lump Sum	1	Maintaining Traffic	\$ 1,260.00	\$ 1,260.00	\$ 7,700.00	\$ 7,700.00	\$ 2,000.00	\$ 2,000.00	\$ 2,500.00	\$ 2,500.00
623	Lump Sum	1	Construction Layout	\$ 1,200.00	\$ 1,200.00	\$ 465.00	\$ 465.00	\$ 5,000.00	\$ 5,000.00	\$ 10,500.00	\$ 10,500.00
624	Lump Sum	1	Mobilization	\$ 7,500.00	\$ 7,500.00	\$ 10,000.00	\$ 10,000.00	\$ 15,000.00	\$ 15,000.00	\$ 10,000.00	\$ 10,000.00
					\$ 203,760.00		\$ 239,906.00		\$ 267,610.00		\$ 358,730.00