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COSHOCTON COUNTY COMMISSIONERS
COSHOCTON COUNTY ENGINEER
2020 OPWC/MVG Motor Paving Project
INVITATION TO BID

Sealed proposals for improvements by constructing the 2020 OPWC/MVG Motor Paving
Project, Coshocton, Ohio, will be received by the Coshocton County Commissioners,
Coshocton, Ohio at 401" Main St., 9:00 a.m., local time, Wednesday, July 29, 2020, and then
and there publicly opened and read. The work under this improvement consists of everything
necessary to complete the project as shown by the plans and specifications for said items on file
in the office of the County Engineer, 23194 County Road 621, Coshocton, Ohio 43812.

Complete specifications, including contract and proposal forms and full information for bidders
may be obtained via the web at www.coshoctoncounty.net or from the office of the County
Engineer. Prospective bidders are required to register with Coshocton County in order to receive
any addenda information.

Each proposal must be accompanied by a bond with an approved surety company as surety, in
the sum of 100 percent of the amount of the bid as surety for the execution of the contract, or
certified check for the amount of 10% of the bid on some solvent bank within the City of
Coshocton, and made payable to the Coshocton County Treasurer, Coshocton, Ohio. Please
mark all envelopes 2020 OPWC/MVG Motor Paving Project, July 29, 2020.

The Owner reserves the right to waive any formalities or to reject any and all bids.

Board of County Commissioners
Coshocton County, Ohio.

ADVERTISED: July 22, 2020 and online



2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY
BR1

INFORMATION TO BIDDERS

All proposals must be made on the forms contained herein and the bid price must be written
therein, in figures only. In all items, bids must be made separately on labor and material and the
total price for each unit shall be the "Total (sum of labor and material)". In the event of conflict,
the "Total" of the unit price or lump sum bid shall govern. Each bidder must bid on all items,
alternates, deductions and additions contained in the bidding forms. All proposals not in
conformity with this notice may be considered informal and may be rejected.

Potential bidders are required to register with the Office of the Coshocton County Engineer.
Registration is complimentary and will ensure bidders receive any addendum and pertinent
material. Each bidder is required to state in his proposal his name, place of residence and the
names of all persons interested with him. In case of a corporation, the names of other than the
president and secretary need not be given. References shall be furnished to establish the skill
and business standing of the bidder.

The bidder must complete and submit all bidding forms as noted in the Table of Contents of
these Contract Documents. Failure to complete the forms and submit the same at the bid
opening may result in a non-responsive bid.

If any person contemplating submitting a bid for the proposed contract is in doubt as to the true
meaning of any part of the plans, specifications, or other proposed contract documents, he may
submit to the Engineer a written request for an interpretation thereof. The person submitting the
request will be responsible for its prompt delivery. Any interpretation of the proposed
documents will be made only by addendum duly issued and a copy of such addendum will be
mailed or delivered electronically to each person receiving a set of such documents. The
awarding authority will not be responsible for any other explanations or interpretations of the
proposed documents. If there is a conflict between the detailed plans and specifications, the
detailed plans shall prevail.

The bidder is required to examine carefully the site of the work, the proposal, plans and
specifications, and to read and acquaint himself with the contract form for the work
contemplated. The bidder, in submitting a proposal, warrants that he has investigated and is
acquainted with the conditions to be encountered for performing the work including the
character, quality and quantities of work to be performed and materials to be furnished, the
prevailing hourly wage rates for the area in which the project is located and the requirements of
the contract documents hereinafter defined. It is mutually agreed that submission of a proposal
shall be considered prima facie evidence that the bidder has made such examination and is
satisfied as to all conditions which will affect the work.

The quantities listed in the proposal form are to be considered as approximate and are to be used
only for the comparison of the bids and as basis for computing amounts of security or penal sums
of bonds to be furnished. The unit prices to be tendered by the bidders are to be tendered
expressly for the scheduled quantities as they may be increased or decreased. Payments, except
for lump sum contracts, will be made to the Contractor for the actual quantities only of work



2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY
BR 2

performed or materials furnished in accordance with the plans and specifications, and it is
understood that the scheduled quantities of work to be done and materials to be furnished may be
increased or decreased without in any way invalidating the unit bid price.

The contractor shall submit a separate bill for quantities used on each road or street paved,
unless otherwise directed. Daily quantities shall be provided based upon each roadway.

The successful bidder will be required to execute the contract within fifteen (15) days after the
award of the work to him and shall furnish bond for the faithful performance of said contract in
the sum of 100 percent of the total amount of his bid.

The contract bond shall be in the form attached to the specifications with an approved surety
company as surety. In case of failure to execute the contract as stated or to furnish performance
bond, the bidder will be considered to have abandoned the contract and the bond or check
accompanying the proposal shall be forfeited to the Owner, not as penalty but as liquidated
damages. The Coshocton County Commissioners must approve the sureties. The contract shall
be awarded to the lowest and best bidder. Following the bid opening, the Owner shall determine
the items, alternates and additions to be performed. Total bids will be calculated by adding the
amounts bid by each bidder for such items, alternates and additions, less the deductions, so
selected by the Owner in determining the lowest and best bid. The Owner reserves the right to
reject any and all bids.

The successful bidder will be further required to furnish the Owner with a complete breakdown
of the lump sum bid items, to the satisfaction of the Engineer, before signing the contract
documents.

In determining the award, consideration will be given to (A) whether bidder maintains a
permanent place of business, (B) suitability of the bidder's plant and equipment for the work,

(C) bidder's financial status and organizations, (D) bidder's record of experience in constructing
improvements of this type, (E) lowest and best bidder.

Check bid deposits of any bidders except the three lowest and best bidders will be returned
within ten (10) days after opening bids. The bid deposit of the three lowest and best bidders will
be returned within 48 hours after the executed contract and required bonds have been approved
by the Owner.

The U.S. Department of Labor "Safety and Health Regulations for Construction™ identified as
Chapter XVII of Title 29, Code of Federal Regulations (CFR) Part 1926 (formerly Part 1518)
and subsequent amendments are hereby made a part of these specifications.

Wherever the words "Owner" or "County" are used herein, they refer to the Coshocton County
Commissioners, Ohio.



2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY
BR 3

We are advised that materials to be incorporated in this work may be purchased by the
Contractor free of State of Ohio sales tax.

Attention is called to the prevailing rates of wages to be paid for labor on public improvements
in Coshocton County, Ohio, as ascertained by the Department of Industrial Relations, State of
Ohio, or the Federal Department of Labor, as applicable.

The Owner reserves the right to hold bids for a period of sixty (60) days after date of opening
and to award the contract at any time during that period.

Ohio Prevailing Wages SECTION 4115.071 (Wage Coordinator; powers and duties)

(A) Each contracting public authority that enters into a contract other than for printing, binding
and related services, whose Contractor and Subcontractors are subject to chapter 4115 of the
Ohio Revised Code (ORC) shall, no later than ten days before the first payment of wages is
payable to any employee of any Contractor or Subcontractor, designate and appoint one of its
own employees to serve as the prevailing wage coordinator during the life of the contract. The
duties of the coordinator shall include:

1. Setting up and maintaining, available for public inspection, files of payroll reports
submitted by Contractors and Subcontractors pursuant to Chapter 4115 of the ORC;

2. Ascertaining from each Contractor or Subcontractor, at the beginning of performance
under the contract, the dates during its life when payment of wages to employees are to be made;

3. Receiving from each Contractor or Subcontractor, a copy of his complete payroll for
each date exhibiting for each employee paid any wages, his name, current address, social
security number, number of hours worked each day during the pay period and the total for each
week, his hourly rate of pay, his job classification, fringe payments, and deductions from his
wages;

4. Establishing and following procedures to monitor the compliance by each Contractor
and Subcontractor with the requirement imposed by this section for timely filing of copies of
payroll records;

5. Reporting any delinquency in filing to the chief officer of the contracting public
authority.

(B) Any contracting public authority having a permanent employee with the title, powers and
functions described herein for the prevailing wage coordinator need not separately designate and
appoint an employee for each public work contract entered into by the contracting public
authority.



2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY
BR 4

(C) Every Contractor and Subcontractor who is subject to Chapter 4115 of the ORC shall, as
soon as he begins performance under his contract with any contracting public authority, supply
to the prevailing wage coordinator of the contracting public authority a schedule of the dates
during the life of his contract with the authority on which he is required to pay wages to
employees. He shall also deliver to the prevailing wage coordinator a certified copy of his
payroll, within three weeks after each pay date which shall exhibit for each employee paid any
wages, his name, current address, social security number, number of hours worked during each
day of the pay period and the total for each week, his hourly rate of pay, his job classification,
fringe payments, and deductions from his wages. The certification of each payroll shall be
executed by the Contractor, Subcontractor, or duly appointed agent thereof and shall recite that
the payroll is correct and complete and that the wage rates shown are not less than those required
by the contract.



2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY
BR 5

Coshocton County Engineer
2020 OPWC/MVG Motor Paving Project

Coshocton County Board of Commissioners’
Criteria for Selection of Competitive Bids

GENERAL PROVISIONS

1. The contract will be awarded to the Contractor who submits the lowest and best bid for the
project. Each Contractor shall submit evidence with their bid that they can comply with these
specifications and that they are pre-qualified with the Ohio Department of Transportation for this
work. The county reserves the right to add or delete from the estimated quantities. Factors to be
considered by the Coshocton County Commissioners in determining which bid is the lowest and
best will include:

A. each bidder’s experience with similar projects and its ability to complete the work in a
timely manner;

B. previous dealings between each bidder and the Coshocton County Board of
Commissioners and/or the Project Manager;

C. each bidder’s past history of initiating litigation and history of having litigation initiated
against it;

D. any bidders’ failure to fully respond to each question and/or to supply all information
requested in the bid contract documents;

E. whether or not the bid guaranty documentation filed as required by R.C.§ 153.54 can be
verified as authentic by the Coshocton County Commissioners;

F. each bidder’s demonstration of its ability, at the time that the bid is awarded, to meet the
specific requirements/scope of work of the Project Manager.

G. any recommendation of the Project Manager, although the Coshocton County Board of
Commissioners retain the discretion to reject any recommendation of the Project
Manager.

2. The Coshocton County Board of Commissioners reserve the right to waive any bid deficiency, so
long as it is determined that the deficiency is minor and that the bidder does not receive a
competitive advantage by this deficiency.

3. Asrequired by R.C. § 153.54, each proposal must be accompanied by a certified check, bid bond
or a letter of credit in an amount equal to 10% of total bid tendered, and made payable to
Coshocton County Treasurer as a guarantee that, if the proposal is accepted, a contract will be
retained upon proper execution of contract with successful bidder.

4. The successful bidder will be required to furnish a performance bond in the amount of 100% of
his total bid, Certificate of Insurance, Workers Compensation certificate, an Affidavit for



2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY
BR 6

Contractor or Supplier of Non-Delinquency of Personal Property Taxes, and an Affidavit of
Compliance of HB 694.

Traffic control will be provided by the Contractor in compliance with the OMUTCD. Traffic
will be maintained through the project using flaggers or other approved traffic control devices.

Maintenance of traffic shall be as provided in Item 614.

Work shall not commence prior to August 15, 2020 and shall be completed no later than
October 15, 2020.

The Coshocton County Board of Commissioners reserves the right to reject any and all bids.

Engineer’s estimate for this work is certified as $320,193.80



Prevailing Wage Determination Cover Letter

County: |[COSHOCTON V|
Determination Date:  07/13/2020
Expiration Date: 10/13/2020

THE FOLLOWING PAGES ARE PREVAILING RATES OF WAGES ON PUBLIC IMPROVEMENTS FAIRLY
ESTIMATED TO BE MORE THAN THE AMOUNT IN O.R.C. SEC. 4115.03 (b) (1) or (2), AS APPLICABLE.

Section 4115.05 provides, in part: “Where contracts are not awarded or construction undertaken within ninety
days from the date of the establishment of the prevailing wages, there shall be a redetermination of the
prevailing rate of wages before the contract is awarded.” The expiration date of this wage schedule is listed
above for your convenience only. This wage determination is not intended as a blanket determination to be
used for all projects during this period without prior approval of this Department.

Section 4115.04, Ohio Revised Code provides, in part: “Such schedule of wages shall be attached to and made
a part of the specifications for the work, and shall be printed on the bidding blanks where the work is done by
contract...”

The contract between the letting authority and the successful bidder shall contain a statement requiring that
mechanics and laborers be paid a prevailing rate of wage as required in Section 4115.06, Ohio Revised Code.

The contractor or subcontractor is required to file with the contracting public authority upon completion of the
project and prior to final payment therefore an affidavit stating that he has fully complied with Chapter 4115 of
the Ohio Revised Code.

The wage rates contained in this schedule are the “Prevailing Wages” as defined by Section 4115.03, Ohio
Revised Code (the basic hourly rates plus certain fringe benefits). These rates and fringes shall be a minimum
to be paid under a contract regulated by Chapter 4115 of the Ohio Revised Code by contractors and
subcontractors. The prevailing wage rates contained in this schedule include the effective dates and wage
rates currently on file. In cases where future effective dates are not included in this schedule, modifications to
the wage schedule will be furnished to the Prevailing Wage Coordinator appointed by the public authority as
soon as prevailing wage rates increases are received by this office.

“There shall be posted in a prominent and accessible place on the site of work a legible statement of the
Schedule of Wage Rates specified in the contract to the various classifications of laborers, workmen, and
mechanics employed, said statement to remain posted during the life of such contract.” Section 4115.07, Ohio
Revised Code.

Apprentices will be permitted to work only under a bona fide apprenticeship program if such program exists and
if such program is registered with the Ohio Apprenticeship Council.

Section 4115.071 provides that no later than ten days before the first payment of wages is due to any
employee of any contractor or subcontractor working on a contract regulated by Chapter 4115, Ohio Revised
Code, the contracting public authority shall appoint one of his own employees to act as the prevailing wage
coordinator for said contract. The duties of the prevailing wage coordinator are outlined in Section 4115.071 of
the Ohio Revised Code.

Section 4115.05 provides for an escalator in the prevailing wage rate. Each time a new rate is established, that
rate is required to be paid on all ongoing public improvement projects.

A further requirement of Section 4115.05 of the Ohio Revised Code is: “On the occasion of the first pay date
under a contract, the contractor shall furnish each employee not covered by a collective bargaining agreement
or understanding between employers and bona fide organizations of Labor with individual written notification of
the job classification to which the employee is assigned, the prevailing wage determined to be applicable to



that classification, separated into the hourly rate of pay and the fringe payments, and the identity of the
prevailing wage Coordinator appointed by the public authority. The contractor or subcontractor shall furnish the
same notification to each affected employee every time the job classification of the employee is changed.”

Work performed in connection with the installation of modular furniture may be subject to prevailing wage.

THIS PACKET IS NOT TO BE SEPARATED BUT IS TO REMAIN COMPLETE AS IT IS SUBMITTED TO
YOU. (Reference guidelines and forms are included in this packet to be helpful in the compliance of the
Prevailing Wage law.)

wh1500



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - HevHwy Zone I

Change # : LCNO01-2020fbLoc18hevhwyll

Craft : Operating Engineer Effective Date : 05/14/2020 Last Posted : 05/14/2020

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/|[Pension|| App || Vac. |[Annuity||Other|[LECET||MISC
Tr. (*) *)
| Classification L [ Ll [ |
Operator $38.24 $8.51| $6.00 [$0.85(/$0.00|| $0.00 |/$0.09 || $0.00 |/$0.00 || $53.69 || $72.81
Class 1
IClass2 || $38.12  |[$8.51] $6.00 ||$0.85|[$0.00| $0.00 | $0.09 || $0.00 |[$0.00| $53.57 || $72.63 |
[Class3 || $37.08  |[$851] $6.00 |[$0.85[$0.00]| $0.00 |[$0.09] $0.00 |[$0.00] $52.53 || $71.07 |
[Class4 || $35.90  ][$8.51] $6.00 ][$0.85|[$0.00]| $0.00 |[$0.09] $0.00 |[$0.00] $51.35 || $69.30 |
IClass5 || $30.44  |[$8.51] $6.00 ||$0.85|[$0.00| $0.00 | $0.09 || $0.00 |$0.00| $45.89 || $61.11 |
[Class6 || $3849  |[$851] $6.00 |[$0.85|[$0.00]| $0.00 |[$0.09] $0.00 |[$0.00] $53.94 || $73.18 |
Apprentice|| _ Percent || || [ . L L I |
[ 1stYear |[50.00 | $19.12 ][ $8.51 ] $6.00 ][$0.85][$0.00]| $0.00 |[$0.09][ $0.00 |[$0.00] $34.57 || $44.13 |
| 2nd Year || 60.00 || $22.94 || $8.51 ] $6.00 |[$0.85/$0.00]| $0.00 |[$0.09 | $0.00 |$0.00] $38.39 || $49.87 |
| 3rd Year || 70.00 || $26.77 || $8.51 || $6.00 |[$0.85|[$0.00] $0.00 |[$0.09 | $0.00 |[$0.00| $42.22 || $55.60 |
| 4th Year |[ 80.00 |[ $30.59 ][ $8.51 || $6.00 ][$0.85][$0.00]| $0.00 |[$0.09 ][ $0.00 |[$0.00] $46.04 || $61.34 |
Field Mech
Trainee
Class 2

| 1styear ][ 49.85 || $19.06 ][ $8.51] $6.00 |[$0.85][$0.00]| $0.00 |[$0.09] $0.00 ][$0.00][ $34.51 || $44.04 |
[ 2nd year |[ 59.80 |[ $22.87 ][ $8.51 || $6.00 ][$0.85|[$0.00]| $0.00 |[$0.09] $0.00 |[$0.00] $38.32 || $49.75 |
| 3rdyear || 69.77 || $26.68 || $8.51 || $6.00 ||$0.85|[$0.00| $0.00 | $0.09 || $0.00 |[$0.00| $42.13 || $55.47 |
| 4thyear ][ 79.75 || $30.50 ][ $8.51 ] $6.00 |[$0.85][$0.00]| $0.00 |$0.09] $0.00 ][$0.00][ $45.95 || $61.19 |

Special Calculation Note : Other: Education & Safety Fund is $0.09 per hour.

Ratio :

For every (3) Operating Engineer Journeymen
employed by the company , there may be

Jurisdiction ( * denotes special
jurisdictional note ) :

employed (1) Registered Apprentice or Trainee  CARROLL, CHAMPAIGN, CLARK,

Engineer through the referral when they are

available. An apprentice, while employed as part CRAWFORD, DARKE, DEFIANCE,
of a crew per Article VIII paragraph 65, will not beDELAWARE, FAIRFIELD, FAYETTE,
FRANKLIN, FULTON, GALLIA, GREENE,

ADAMS, ALLEN, ASHLAND, ATHENS,
AUGLAIZE, BELMONT, BROWN, BUTLER,

CLERMONT, CLINTON, COSHOCTON,




subject the apprenticeship ratios in this collective  GUERNSEY, HAMILTON, HANCOCK,

bargaining agreement. HARDIN, HARRISON, HENRY, HIGHLAND,
HOCKING, HOLMES, HURON, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING,
LOGAN, LUCAS, MADISON, MARION,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM,
RICHLAND, ROSS, SANDUSKY, SCIOTO,
SENECA, SHELBY, STARK, TUSCARAWAS,
UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS, WOOD,
WYANDOT

Special Jurisdictional Note :

Details :

**Apprentices will receive a 10% increase on top of the percentages listed above provided they are
operating mobile equipment. Mechanic Trainees will receive 10% increase if they are required to have
CDL.

Class 1 - Air Compressors on Steel Erection; Barrier Moving Machine; Boiler Operators, on
Compressors or Generators, when mounted on a rig: Cableways, Combination Concrete mixers &
Towers; Concrete Pumps; Concrete Plants ( over 4 yd capacity); Cranes (all types, including Boom
Trucks, Cherry Pickers); Derricks; Draglines, Dredgers (dipper, clam or suction); Elevating Graders
or Euclid Loaders; Floating Equipment (all types); Gradalls, Helicopter Crew (Operator- hoist or
winch); Hoes (all types); Hoisting Engines, on shaft or tunnel work; Hydraulic Gantry (lifting
system); Industrial - Type Tractors; Jet Engine Dryers (D8 or D9), Diesel Tractors; Locomotives
(standard gage); Maintenance Operators (class A); Mixers, paving (single or double drum); Mucking
Machines; Multiple Scrapers; Piledriving Machines (all types); Power Shovels, Prentice Loader; Quad
9 (double pusher); Rail Tamper (with automatic lifting and aligning device); Refrigerating Machines
(freezer operation); Side Booms; Slip Form Pavers; Tower Dericks; Tree Shredders; Truck Mounted
Concrete Pumps; Tug Boats; Tunnel Machines and /or Mining Machines; Wheel Excavators. Rough
Terrain Fork-lift with Winch/Hoist; Compact Cranes, track rubber over 4,000 pound capacity, self-
erecting cranes; stationary, track or truck (all configurations) Bucket trench machines (over 24 inches
wide).

Class 2 - Asphalt Pavers; Automatic Subgrade Machines, self-propelled (CMI-type); Bobcat-type and
/or skid steer loader with hoe attachment greater than 7000 Ibs.; Boring Machine Operators (more
than 48 inches); Bulldozers; Endloaders; Hydro Milling Machine; Kolman-type Loaders (production
type-dirt); Lead Greasemen; Maintenance Operators, Class B (Portage and Summit Counties only);
Pettibone-Rail Equipment; Power Graders; Power Scrapers; Push Cats; Lighting and Traffic Signal
Installation Equipment includes all groups or classifications; Trench Machines (24inch wide and
under); Vermeer Type Concrete saw. Material Transfer Equipment (Shuttle buggy) Asphalt; All
rotomills,grinders and planers of all types. Horizontal Directional Drill (Over 50,000 ft.lbs.thrust and
over)

Class 3 - A-Frames; Air Compressors, on tunnel work (low Pressure); Asphalt Plant Engineers;



Bobcat-type and/or skid steer loader with or without attachments; Power Boilers (15 Ibs pressure and
over); Highway Drills (all types); Rollers, asphalt; Pump Operators (installing or operating well
Points); Pumps (4 inch and over discharge); Railroad Tie Inserter/Remover; Rotator (lime-soil
Stabilizer), Switch & Tie Tampers (without lifting and aligning device); Locomotives (narrow gage);
Mixers, concrete (more than one bag capacity); Mixers, one bag capacity (side loader); Utilities
Operators, (small equipment); Welding Machines; Material hoist/elevators. Articulating/straight bed
end dumps if assigned (minus $4.00 per hour).

Class 4 -Ballast Re-locator; Backfillers, Batch Plants; Bar and Joint Installing Machines; Boring
Machine Operators (48 inch or less); Bull Floats; Burlap and Curing Machines; Concrete Plants
(capacity 4 yd and under); Conveyors (highway); Concrete Saws (multiple); Crushers; Deckhands;
Farm type tractors, with attachments (highway), except masonry; Finishing Machines; Firemen,
Floating Equipment (all types); Fork Lifts (highway); Form Trenchers; Hydro Hammers; Hydro
Seeders; Pavement Breakers; Plant Mixers; Post Drivers; Post Hole Diggers (power auger); Power
Brush Burners; Power Form Handling Equipment; Road Widening Trenchers; Rollers (brick, grade,
macadam); Self-Propelled Power Spreaders; Self-Propelled Sub-Graders; Tractors, pulling sheepsfoot
rollers or graders; Steam Firemen; Vibratory Compactors, with integral power.

Class 5 - Compressors (portable, Sewer, Heavy and Highway); Generators; Inboard-Outboard Motor
Boat Launches; Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters; Power Scrubbers; Power
Sweepers; Pumps (under 4 inch discharge); Signalmen; Drum Fireman (in Asphalt Plant); Oil Heaters
(Asphalt Plant); Tire Repairmen; VAC/ALLS; Fueling and greasing (Primary Operator with
Specialized CDL Endorsement Add $3.00/ hour), compact cranes: track or rubber under 4,000
pounds.

Class 6 - Master Mechanic



Prevailing Wage Rate
Skilled Crafts

Name of Union: Operating Engineers - Building Local 18 - Zone lli

Change # : LCNO01-2020fbLoc18zone3

Craft : Operating Engineer Effective Date : 05/14/2020 Last Posted : 05/14/2020

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/|[Pension|| App || Vac. |[Annuity||Other|[LECET||MISC
Tr. (*) *)
| Classification L [ Ll [ |
Operator $38.24 $8.51 || $6.00 /$0.85($0.00( $0.00 [/$0.09| $0.00 |/$0.00| $53.69 || $72.81
Class 1
IClass2 || $38.12  |[$8.51] $6.00 ||$0.85|[$0.00| $0.00 | $0.09 || $0.00 |[$0.00| $53.57 || $72.63 |
[Class3 || $37.08  |[$851] $6.00 |[$0.85[$0.00]| $0.00 |[$0.09] $0.00 |[$0.00] $52.53 || $71.07 |
[Class4 || $35.90  ][$8.51] $6.00 ][$0.85|[$0.00]| $0.00 |[$0.09] $0.00 |[$0.00] $51.35 || $69.30 |
IClass5 || $30.44  |[$8.51] $6.00 ||$0.85|[$0.00| $0.00 | $0.09 || $0.00 |$0.00| $45.89 || $61.11 |
[Class6 || $3849  |[$851] $6.00 |[$0.85|[$0.00]| $0.00 |[$0.09] $0.00 |[$0.00] $53.94 || $73.18 |
[Class7 || $38.74  ][$8.51] $6.00 ][$0.85|[$0.00]| $0.00 |[$0.09| $0.00 |[$0.00] $54.19 || $73.56 |
IClass8 || $39.24  |[$8.51] $6.00 |/$0.85|[$0.00| $0.00 | $0.09 || $0.00 |[$0.00 || $54.69 || $74.31 |
[Class9 || $39.49  |[$851] $6.00 |[$0.85|[$0.00]| $0.00 |[$0.09] $0.00 |[$0.00] $54.94 || $74.68 |
Apprentice|| _ Percent || || [ . L L I |
[ 1stYear |[50.00 | $19.12 ][ $8.51 ] $6.00 ][$0.85][$0.00]| $0.00 |[$0.09 | $0.00 |[$0.00] $34.57 || $44.13 |
| 2nd Year || 60.00 || $22.94 || $8.51 || $6.00 |[$0.85|[$0.00|| $0.00 $0.09 || $0.00 | $0.00 | $38.39 || $49.87 |
| 3rd Year || 70.00 || $26.77 || $8.51 || $6.00 |[$0.85|[$0.00] $0.00 |$0.09 | $0.00 |[$0.00| $42.22 || $55.60 |
[ 4th Year |[ 80.00 |[ $30.59 ][ $8.51 || $6.00 ][$0.85][$0.00]| $0.00 |[$0.09 ][ $0.00 |[$0.00] $46.04 || $61.34 |
Field
Mechanic
Trainee

| 1stYear ][ 50.00 || $19.12 ][$8.51] $6.00 |[$0.85][$0.00]| $0.00 |$0.09] $0.00 ][$0.00][ $34.57 || $44.13 |
[ 2nd Year |[ 60.00 |[ $22.94 ][ $8.51 || $6.00 ][$0.85|[$0.00]| $0.00 |[$0.09] $0.00 |[$0.00] $38.39 || $49.87 |
| 3rd Year || 70.00 || $26.77 || $8.51 || $6.00 |[$0.85|[$0.00] $0.00 |[$0.09 | $0.00 |[$0.00] $42.22 | $55.60 |
[ 4th Year |[ 80.00 |[ $30.59 ][ $8.51 || $6.00 ][$0.85|[$0.00]| $0.00 |[$0.09 ][ $0.00 |[$0.00] $46.04 || $61.34 |

Special Calculation Note : Other: Education & Safety $0.09

Ratio :

For every (3) Operating Engineer Journeymen

Jurisdiction ( * denotes special
jurisdictional note ) :

ADAMS, ALLEN, ASHLAND, ATHENS,

employed by the company there may be employed AUGLAIZE, BELMONT, BROWN, BUTLER,
(1) Registered Apprentice or trainee Engineer CARROLL, CHAMPAIGN, CLARK,

through the referral when they are available. An

CLERMONT, CLINTON, COSHOCTON,




apprenice, while employed as part of a crew per CRAWFORD, DARKE, DEFIANCE,

Article V111, paragraph 77, will not be subjectto DELAWARE, FAIRFIELD, FAYETTE,

the apprenticeship ratios in this collective FRANKLIN, FULTON, GALLIA, GREENE,

bargaining agreement GUERNSEY, HAMILTON, HANCOCK,
HARDIN, HARRISON, HENRY, HIGHLAND,
HOCKING, HOLMES, JACKSON, JEFFERSON,
KNOX, LAWRENCE, LICKING, LOGAN,
MADISON, MARION, MEIGS, MERCER,
MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE,
OTTAWA, PAULDING, PERRY, PICKAWAY,
PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY,
STARK, TUSCARAWAS, UNION, VAN WERT,
VINTON, WARREN, WASHINGTON, WAYNE,
WILLIAMS, WYANDOT

Special Jurisdictional Note :

Details :
**Apprentices will receive a 10% increase on top of the percentages listed above provided they are
operating mobile equipment. Mechanic Trainees will receive 10% increase if required to have CDL

Class 1 - Barrier Moving Machine; Boiler Operators or Compressor Operators, when compressor or
boiler is mounted on crane (Piggyback Operation); Boom Trucks (all types); Cableways Cherry
Pickers; Combination - Concrete Mixers & Towers; All Concrete Pumps with Booms; Cranes (all
types) Derricks (all types); Draglines Dredges (dipper, clam or suction) 3-man crew; Elevating
Graders or Euclid Loaders; Floating Equipment; Gradalls; Helicopter Operators; hoisting building
materials; Helicopter Winch Operators, Hoisting building materials; Hoes (All types); Hoists (with
two or more drums in use): Hydraulic Gantry (lift system); Laser Finishing Machines; Lift Slab or
Panel Jack Operators; Locomotives (all types); Maintenance Engineers (Mechanic and/or Welder);
Mixers, paving (multiple drum); Mobile Concrete Pumps, with booms, Panelboards, (all types on
site); Pile Drivers; Power Shovels; Prentice Loader; Rail Tamper (with automatic lifting and aligning
device);' Rotary Drills (all) used on caissons for foundations and sub-structure work; Side Booms;
Slip Form Pavers; Straddle Carriers (Building Construction on site); Tug Boats. Horizontal
Directional Drill, Rough Terrain Fork-lift with Winch/Hoist, Laser Screed, and Like
equipment;Compact Cranes,track or rubber over 4,000 pound capacity,self-erecting
cranes:stationary,track or truck (all configurations) bucket trench machines (over 24 " wide).

Class 2 - Asphalt Pavers; Bobcat-type and/or skid steer loader with hoe attachment greater than 7000
Ibs. Bulldozers; CMI type Equipment; Endloaders; Hydro Milling Machine; Kolman-type Loaders
(Dirt Loading); Lead Greasemen; Mucking Machines; Pettibone-Rail Equipment; Power Graders;
Power Scoops; Power Scrapers; Push Cats; Vermeer Type Concrete Saw;All rotomills, grinders &
planers of all types. Articulating/end dumps (minus $4.00/hour from Class 2 rate)

Class 3 - A Frames; Air Compressors, Pressurizing Shafts or Tunnels; All Asphalt Rollers; Bobcat-
type and/or skid steer loader with or without attachments; Boilers (15 Ibs pressure and over); All
concrete Pumps (without booms with 5 inch system); Fork Lifts (except masonry); Highway Drillers -
all types (with integral power); Hoists (with one drum); House Elevators (except those automatic call



button controlled); Man lifts; Mud Jacks; Pressure Grouting; Pump Operators (installing or operating
Well Points or other types of Dewatering Systems); Pumps (4 inches and over discharge); Railroad
Tie Inserter/Remover; Rotator (Lime-Soil Stabilizer); Submersible Pumps (4 inches and over
discharge); Switch & Tie Tampers (without lifting and aligning device); Trench Machines (24 inches
and under); Utility Operators; Material hoist/elevators.

Class 4 - Ballast Re-locator; Backfillers and Tampers; Batch Plant Operators; Bar and Joint Installing
Machines; Bull Floats; Burlap and Curing Machines; Clefplanes; Compressors, on building
construction; Concrete Spreader; Conveyors, used for handling building materials; Concrete Mixers,
one bag capacity (side loader); Concrete Mixers, capacity more than one bag; Crushers; Deck Hands;
Drum Fireman (in Asphalt Plant); Farm type tractors pulling attachments; Finishing Machines; Form
Trenchers; Generators: Gunite Machines; Hydro-Seeders; Pavement Breakers (hydraulic or cable);
Post Drivers; Post Hole Diggers; Pressure Pumps (over 1/2 inch discharge); Road Widening
Trenchers; Rollers (except asphalt); All Concrete pumps (without Boom with 4 inch or smaller
systems); Self-Propelled Power Spreaders; Concrete Spreaders; Self-Propelled Sub-graders; Shotcrete
Machines; Tire Repairmen; Tractors, pulling sheepfoot rollers or graders; VAC/ALLS; Vibratory
Compactors, with integral power; Welder Operators.

Class 5 - Boilers (less than 15 Ibs. pressure); Inboard/outboard Motor Boat Launches; Light Plant
Operators; Masonry Fork Lifts; Oilers/Helpers; Power Driven Heaters (oil fired); Power Scrubbers;
Power Sweepers; Pumps (under 4 inch discharge); Signalmen, Submersible Pumps (under 4 inch
discharge). Directional Drill Locator and Allen Screed Concrete Paver. Fueling and greasing (Primary
Operator with Specialized CDL Endorsement Add $3.00/ hour), compact cranes; track or rubber under
4,000 pounds.

Class 6 - Master Mechanic

Class 7 - Boom & Jib 150 - 180 feet

Class 8 - Boom & Jib 180 - 249 feet

Class 9 - Boom & Jib 250 - or over



Prevailing Wage Rate
Skilled Crafts

Name of Union: Labor HevHwy 3

Change # : LCNO1-2020fbLocalHevHwy3

Craft : Laborer Group 1 Effective Date : 05/14/2020 Last Posted : 05/14/2020

BHR Fringe Benefit Payments Irrevocable Total || Overtime
Fund PWR Rate
H&W/||Pension|| App || Vac. ||Annuity|[Other||LECET||MISC
Tr. W W)

| Classification [ [ [ L
Laborer $32.62 $7.00|| $3.80 (|$0.45(($0.00|| $0.00 |[$0.00|| $0.10 [/ $0.00 | $43.97 || $60.28
Group 1
IGroup2 || $3279  |[$7.00| $3.80 |/$0.45|/$0.00|| $0.00 |[$0.00|| $0.10 |[$0.00 || $44.14 || $60.54
lGroup3 ||  $3312  |[$7.00] $3.80 |[$0.45][$0.00| $0.00 |/$0.00|| $0.10 | $0.00 || $44.47 || $61.03
[Groupa || $3357  |[$7.00] $3.80 |[$0.45]($0.00]| $0.00 |[$0.00]| $0.10 |[$0.00][ $44.92 || $61.71
Watch $25.35 $7.00|| $3.80 (|$0.45|($0.00|| $0.00 |[$0.00{| $0.10 |/ $0.00 | $36.70 || $49.38
Person
Apprenticel| _ Percent || | | [ Ll I

[0-1000 hrs || 60.00 || $19.57 || $7.00| $3.80 ||$0.45]($0.00]| $0.00 |[$0.00]| $0.10 |[$0.00 || $30.92 || $40.71

1001-2000|| 70.00 || $22.83 || $7.00|| $3.80 |{$0.45||$0.00|| $0.00 |/$0.00|| $0.10 || $0.00 || $34.18 || $45.60

hrs

2001-3000|| 80.00 || $26.10 || $7.00|| $3.80 |{$0.45|($0.00(| $0.00 |/$0.00|| $0.10 || $0.00 || $37.45 $50.49
hrs

3001-4000(| 90.00 || $29.36 || $7.00|| $3.80 |/$0.45|($0.00(| $0.00 |/$0.00|| $0.10 || $0.00 || $40.71 $55.39
hrs

More than || 100.00 || $32.62 || $7.00|| $3.80 (|$0.45(($0.00|| $0.00 |[$0.00|| $0.10 || $0.00 || $43.97 || $60.28
4000 hrs

Special Calculation Note : Watchmen have no Apprentices. Tunnel Laborer rate with air-
pressurized add $1.00 to the above wage rate.

Ratio : Jurisdiction ( * denotes special
jurisdictional note ) :

1 Journeymen to 1 Apprentice ADAMS, ALLEN, ASHLAND, ATHENS,

3 Journeymen to 1 Apprentice thereafter AUGLAIZE, BELMONT, BROWN, BUTLER,

CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,



HIGHLAND, HOCKING, HOLMES, JACKSON,
JEFFERSON, KNOX, LAWRENCE, LICKING,
LOGAN, MADISON, MARION, MEIGS,
MERCER, MIAMI, MONROE, MONTGOMERY,
MORGAN, MORROW, MUSKINGUM, NOBLE,
PAULDING, PERRY, PICKAWAY, PIKE,
PREBLE, PUTNAM, RICHLAND, ROSS,
SCIOTO, SENECA, SHELBY, TUSCARAWAS,
UNION, VAN WERT, VINTON, WARREN,
WASHINGTON, WAYNE, WILLIAMS,
WYANDOT

Special Jurisdictional Note : Hod Carriers and Common Laborers - Heavy, Highway,
Sewer, Waterworks, Utility, Airport, Railroad, Industrial and Building Site, Sewer Plant, Waste
Water Treatment Facilities Construction

Details :

Group 1

Laborer (Construction); Plant Laborer or Yardman, Right-of-way Laborer, Landscape Laborer,
Highway Lighting Worker, Signalization Worker, (Swimming) Pool Construction Laborer, Utility
Man, *Bridge Man, Handyman, Joint Setter, Flagperson, Carpenter Helper, Waterproofing Laborer,
Slurry Seal, Seal Coating, Surface Treatment or Road Mix Laborer, Riprap Laborer & Grouter,
Asphalt Laborer, Dump Man (batch trucks), Guardrail & Fence Installer, Mesh Handler & Placer,
Concrete Curing Applicator, Scaffold Erector, Sign Installer, Hazardous Waste (level D), Diver
Helper, Zone Person and Traffic Control.

*Bridge Man will perfomr work as per the October 31, 1949, memorandum on concrete forms, byand
between the United Brotherhood of Caprpenters and Joiners of Americ and the Laborers' International
Union of North America, which states in; "the moving, cleaning, oiling and carrying to the next point
of erection, and the stripping of forms which are not to be re-used, and forms on all flat arch work
shall be done by memebers of the Laborers' International Union of North America.”

Group 2

Asphalt Raker, Screwman or Paver, Concrete Puddler, Kettle Man (pipeline), All Machine-Driven
Tools (Gas, Electric, Air), Mason Tender, Brick Paver, Mortar Mixer, Skid Steer, Sheeting & Shoring
Person, Surface Grinder Person, Screedperson, Water Blast, Hand Held Wand, Power Buggy or Power
Wheelbarrow, Paint Striper, Plastic fusing Machine Operator, Rodding Machine Operator, Pug Mill
Operator, Operator of All Vacuum Devices Wet or Dry, Handling of all Pumps 4 inches and under
(gas, air or electric), Diver, Form Setter, Bottom Person, Welder Helper (pipeline), Concrete Saw
Person, Cutting with Burning Torch, Pipe Layer, Hand Spiker (railroad), Underground Person
(working in sewer and waterline, cleaning, repairing and reconditioning). Tunnel Laborer (without
air),Caisson, Cofferdam (below 25 feet deep), Air Track and Wagon Drill, Sandblaster Nozzle Person,
Hazardous Waste (level B), ***Lead Abatement, Hazardous Waste (level C)

***Includes the erecting of structures for the removal, including the encapsulation and containment of
Lead abatement process.

Group 3



Blast and Powder Person, Muckers will be defined as shovel men working directly with the miners,
Wrencher (mechanical joints & utility pipeline), Yarner, Top Lander, Hazardous Waste (level A),
Concrete Specialist, Curb Setter and Cutter, Grade Checker, Concrete Crew in Tunnels. Utility
pipeline Tappers, Waterline, Caulker, Signal Person will receive the rate equal to the rate paid the
Laborer classification for which the Laborer is signaling.

Group 4
Miner,Welder, Gunite Nozzle Person

A.) The Watchperson shall be responsible to patrol and maintain a safe traffic zone including but not
limited to barrels, cones, signs, arrow boards, message boards etc.
The responsibility of a watchperson is to see that the equipment, job and office trailer etc. are secure.



Prevailing Wage Rate
Skilled Crafts

Name of Union: Truck Driver Bldg & HevHwy Class 2
Locals 20,40,92,92b,100,175,284,438,377,637,908,957

Change # : LCRO1-2019-fbBldgHevHwy

Craft : Truck Driver Effective Date : 10/16/2019 Last Posted : 10/16/2019

BHR

Fringe Benefit Payments

Irrevocable
Fund

Total
PWR

Overtime
Rate

H&W

Pension

App || Vac. ||Annuity

Tr.

Other

LECET

(*)

MISC

(*)

Classification

Truck Driver CLASS 2
Tractor Trailer-Semi
Tractor Trucks-Pole
Trailers-Ready Mix
Trucks-Fuel Trucks-
Asphalt-Oil Spray bar
men- 5 Axle & Over -
Belly Dumps-End
Dumps-Articulated
Dump Trucks- Low
boys-Heavy duty
Equipment(irrespective
of load carried) when
used exclusively for
transportation-Truck
Mechanics (when
needed)

$28.46

$7.00

$7.90

$0.20($0.00

$0.00

$0.00

$0.00

$0.00

$43.56

$57.79

Apprentice ||

Percent

First 6 months

| 80.00|[$22.77|[ $7.00] $7.90 |[$0.20]|$0.00|| $0.00 |/$0.00]| $0.00 |/$0.00($37.87 $49.25 |

|| 85.00 |[$24.19]| $7.00|| $7.90 ||$0.20]}$0.00][ $0.00 |[$0.00]| $0.00 |[$0.00]($39.29|[ $51.39 |

13-18 months

|| 90.00 |[$25.61|| $7.00 || $7.90 ||$0.20||$0.00][ $0.00 |[$0.00|| $0.00 |{$0.00($40.71|[ $53.52 |

|
|
| 7-12 months
I
|

19-24 months

|| 95.00 [$27.04)[ $7.00][ $7.90 |[$0.20][$0.00|| $0.00 |/$0.00]| $0.00 |$0.00[$42.14| $55.66 |

| 25-30 months

|[100.00|[$28.46|| $7.00 || $7.90 ||$0.20]|$0.00][ $0.00 |[$0.00]| $0.00 |[$0.00($43.56|[ $57.79 |

Special Calculation Note : No special calculations for this skilled craft wage rate are required

at this time.
Ratio :

3 Journeymento 1 A

pprentice

Jurisdiction ( * denotes special
jurisdictional note ) :
ADAMS, ALLEN, ASHLAND, ASHTABULA,
ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK,
CLERMONT, CLINTON, COLUMBIANA,
COSHOCTON, CRAWFORD, DARKE,
DEFIANCE, DELAWARE, ERIE, FAIRFIELD,



Special Jurisdictional Note :

Details :

FAYETTE, FRANKLIN, FULTON, GALLIA,
GREENE, GUERNSEY, HAMILTON,
HANCOCK, HARDIN, HARRISON, HENRY,
HIGHLAND, HOCKING, HOLMES, HURON,
JACKSON, JEFFERSON, KNOX, LAWRENCE,
LICKING, LOGAN, LORAIN, LUCAS,
MADISON, MAHONING, MARION, MEDINA,
MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW,
MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PORTAGE, PREBLE,
PUTNAM, RICHLAND, ROSS, SANDUSKY,
SCIOTO, SENECA, SHELBY, STARK, SUMMIT,
TRUMBULL, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON,
WAYNE, WILLIAMS, WOOD, WYANDOT

** Asphalt - Oil spray bar man when operating from cab shall receive $0.20 cents per hour above their

Basic Hourly Rate.



2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY
BF 1

PROPOSAL BOND

"KNOW ALL MEN BY THESE PRESENT, that we, the undersigned
as principal and as sureties, are hereby held and firmly bound unto the
Coshocton County Commissioners, Ohio, as obligee in the penal sum of the dollar amount of the
bid submitted by the principal to the obligee on , 2020, to undertake the project
known as 2020 OPWC/MVG Motor Paving Project, the penal sum referred to herein shall be the
dollar amount of the principal's bid to the obligee, incorporating any additive or deductive
alternate proposals made by the principal on the date referred to above to the obligee, which are
accepted by the obligee. In no case shall the penal sum exceed the amount of $

For the payment of the penal sum well and truly to be made, we hereby jointly and
severally bind ourselves, our heirs, executors, administrators, successors, and assigns.

Signed this day of , 2020.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named
principal has submitted a bid for 2020 OPWC/MVG Motor Paving Project fails to enter into a
proper contract in accordance with the bid, plans, details, specifications, and bills of material,
and in the event the principal pays to the obligee the difference not to exceed ten percent of the
penalty hereof between the amount specified in the bid and such larger amount for which the
obligee may in good faith contract with the next lowest bidder to perform the work covered by
the bid or in the event the obligee does not award the contract to the next lowest bidder and
resubmits the project for bidding, the principal pays to the obligee the difference not to exceed
ten percent of the penalty hereof between the amount specified in the bid, or the costs, in
connection with the resubmission, of printing new contract documents, required advertising, and
printing and mailing notices to prospective bidders, whichever is less, than this obligation shall
be null and void, otherwise to remain in full force and effect; if the obligee accepts the bid of the
principal and the principal within ten days after the awarding of the contract enters into a proper
contract in accordance with the bid, plans, details, specifications, and bills of material, which
said contract is made a part of this bond the same as though set forth herein.

Now also, if the said shall well and faithfully do and perform
the things agreed by the Coshocton County Commissioners to be done and performed according
to the terms of said contract; and shall pay all lawful claims of Subcontractors, materialmen, and
laborers, for labor performed and materials furnished in the carrying forward, performing, or
completing of said contract; we agreeing and assenting that this undertaking shall be for the
benefit of any materialman or laborer having a just claim, as well as for the obligee herein; then
this obligation shall be void; otherwise the same shall remain in full force and effect; it being
expressly understood and agreed that the liability of the surety for any and all claims hereunder
shall in no event exceed the penal amount of this obligation as herein stated.




2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY
BF 1A

That said surety hereby stipulates and agrees that no modifications, omissions, or additions, in or
to the terms of the said contract or in or to the plans or specifications therefor shall in any way
affect the obligations of said surety on its bond.

By: By:
Principal Surety

SEAL



2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY
BF 2

EXPERIENCE STATEMENT

The Bidder is required to state in detail in the space provided below or separate submittal, what
work he has done of a character similar to that included in the proposed Contract, to give
references and such other detailed information as will enable the Owner to judge his
responsibility, experience, skill and financial standing. Among other things, this statement shall
include the following:

A record of similar work performed and evidence to the effect:

1)
2)

3)
4)

5)

that the Bidder maintains a permanent place of business;

has adequate facilities and equipment available for the work under the proposed
Contract;

that the Bidder has suitable financial means to meet obligations incidental to the work;
that the Bidder has appropriate technical experience and possesses sufficient skill and
experience.

that the Bidder maintains a service department qualified to make all repairs or
adjustments that may be required on the equipment to be used under the proposed
Contract.




2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY
BF 3

TIME OF COMPLETION

The Bidder hereby certifies that he has examined the contract form and specifications for the
project and is familiar with the liquidated damage features thereof and agrees to accomplish the
specified work after August 15, 2020, and completed by October 15, 2020.

This period shall start from the day the Contractor receives his copy of the Noftice to Proceed.
The work covered by this completion guarantee shall include only those items listed for
comparison of bids.

The prices for all items shall include the necessary labor, material, and equipment to complete
the work as shown or specified.

The Bidder does hereby agree that in the event of failure on their part to contract as aforesaid
(provided this proposal is accepted) the bond or certified check accompanying this proposal shall

be forfeited to the Coshocton County Commissioners, Ohio, as liquidated damages.

The Bidder further agrees that the Owner may reject any or all bids.

Signed Title

Company Name

Address




2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY
BF 4

CERTIFICATION OF NON-SEGREGATED FACILITIES

The Bidder certifies that he does not maintain or provide for his employees any segregated
facilities at any of his establishments, and that he does not permit his employees to perform their
services at any location, under his control where segregated facilities are maintained. The Bidder
certifies further that he will not maintain or provide for his employees any segregated facilities at
any of his establishments, and that he will not permit his employees to perform their services at
any location under his control where segregated facilities are maintained. The Bidder agrees that
a breach of this certification will be a violation of the Equal Opportunity clause in any contract
resulting from acceptance of this bid. As used in this certification, the term "segregated
facilities” means any waiting rooms, work areas, restrooms and washrooms, restaurants and other
eating areas, timeclocks, locker rooms, and other storage or dressing areas, parking lots, drinking
fountains, recreation or entertainment areas, transportation, and housing facilities provided for
employees which are segregated by explicit directive or are in fact segregated on the basis of
race, color, religion, or national origin, because of habit, local custom, or otherwise. The Bidder
agrees that (except where he has obtained identical certification from proposed Subcontractors
for specific time periods) he will obtain identical certifications from proposed Subcontractors
prior to the award of subcontracts exceeding $10,000 which are not exempt from the provisions
of the Equal Opportunity clause, and that he will retain such certifications in his files.

Note: The penalty for making false statements in offers is prescribed in 18 U.S.C. 1001.

Date , 2020
Company
Official Address (including ZIP code): By:
Signature
Address Title

City, State Zip



2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY
BF 5

FORM OF NON-COLLUSION AFFIDAVIT

STATE OF OHIO )
) ss:
COUNTY OF )

Bid Identification: 2020 OPWC/MVG Motor Paving Project Contractor's Official -

being first duly sworn, deposes and says that he is sole Owner, a partner, president, secretary of
, the party making the foregoing bid; that
such bid is not made in the interest of or on behalf of any undisclosed person, partnership,
company, association, organization, or corporation; that such bid is genuine and not collusive or
sham: that said bidder has not directly or indirectly induced or solicited any other bidder to put
in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed
with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding;
that said bidder has not in any manner, directly, or indirectly, sought by agreement,
communication or conference with anyone to fix the bid price to said bidder or of any other
bidder, or to fix any overhead, profit, or cost element of such bid price, or of that of any other
bidder, or to secure any advantage against the public body awarding the contract or anyone
interested in the proposed contract. That all statements contained in such bid are true; and,
further, that said bidder has not, directly or indirectly, submitted his bid price or any breakdown
thereof, or the contents thereof, or divulged information or data relative thereto, or paid and will
not pay any fee in connection therewith, to any corporation, partnership, company, association,
organization, bid depository, or to any member or agent thereof, or to any other individual except
to such person or persons as have a partnership or other financial interest with said bidder in this
general business.

Signed:

Title

Subscribed and sworn to before me this day of , 2020.

Notary

My Commission Expires:

SEAL



2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY

BF 6
STATE OF OHIO )
) AFFIDAVIT
COUNTY OF )
, being first duly sworn, deposes and says as
follows:
1. He/she is the of

which may receive a contract with the Coshocton County Commissioners for 2020 OPWC/MVG
Motor Paving Project, which contract was competitively bid.

e 2 was not charged at the time the bid was submitted
with any delinquent personal property taxes on the general tax list of personal property in
Coshocton County.

or
o 2. was charged at the time the bid was submitted
with delinquent personal property taxes on the general tax list of personal property in Coshocton
County in the amount of $ for due and unpaid delinquent taxes and

$ for due and unpaid penalties and interest thereon.

3. understands and agrees that, as required by

Section 5719.042 of the Ohio Revised Code, if this statement indicates that this Contractor is
charged with any delinquent personal property taxes, the Coshocton County Commissioners will
transmit a copy of this statement to the County Treasurer, and that a copy of this statement will
also be incorporated into the contract, and no payment shall be made with respect to any contract
unless this statement has been so incorporated as a part thereof.

SWORN TO before me and subscribed in my presence this day of , 2020.

Notary Public

My Commission Expires:

® CROSS OUT THE PARAGRAPH 2 WHICH DOES NOT APPLY.



2020 OPWC-MVG Motor Paving Project
COSHOCTON COUNTY
BF 7

Coshocton County Engineer
County

Road: CR 18

From: CR3 - CR70

To: CR70 - SR60
Length: 1.98 miles
Width: 20.8 feet

Courses: 2" average thickness leveling course comprised of:

AE-150 / CMS-2 1.4 gal/SY

No. 67 150 #/SY

No. 8 gravel 10 #/SY

AE-90 / MC 3000 0.43 gal./SY

No. 8 limestone 22 #/SY

ESTIMATED QUANTITIES
REF. NO. ITEM DESCRIPTION QUANTITY

1 405 AE-150 / CMS-2 Mixing Liquid 33616 gal.
P 405 No. 67 Limestone 1801 tons
3 405 No. 8 Gravel 121 tons
4 409 AE-90 / MC3000 10325  gal.
5 409 No. 8 Limestone 265 tons
6 614 maintaining traffic lump sum
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Coshocton County Engineer
Millcreek Township

Road: MIL TR 209
From: TR 210

To: Pavement
Length: 0.07 miles
Width: 15.0 feet

Courses: 2" average thickness leveling course comprised of:

AE-150 / CMS-2 1.4 gal/SY

No. 67 150 #/SY

No. 8 gravel 10 #/SY

AE-90 / MC 3000 0.43 gal./SY

No. 8 limestone 22 #/SY

ESTIMATED QUANTITIES
REF. NO. ITEM DESCRIPTION QUANTITY

1 405 AE-150 / CMS-2 Mixing Liquid 841  gal.
P 405 No. 67 Limestone 45 tons
3 405 No. 8 Gravel 3 tons
4 409 AE-90 / MC3000 259 gal.
5 409 No. 8 Limestone 7 tons
6 614 maintaining traffic lump sum
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Coshocton County Engineer
Millcreek Township

Road: MILTR 210
From: SR 83

To: TR 209

Length: 0.23 miles
Width: 16.0 feet

Courses: 2" average thickness leveling course comprised of:

AE-150 / CMS-2 1.4 gal/SY

No. 67 150 #/SY

No. 8 gravel 10 #/SY

AE-90 / MC 3000 0.43 gal./SY

No. 8 limestone 22 #/SY

ESTIMATED QUANTITIES
REF. NO. ITEM DESCRIPTION QUANTITY

1 405 AE-150 / CMS-2 Mixing Liquid 2988 gal.
P 405 No. 67 Limestone 161 tons
3 405 No. 8 Gravel 11 tons
4 409 AE-90 / MC3000 918 gal.
5 409 No. 8 Limestone 24 tons
6 614 maintaining traffic lump sum
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Coshocton County Engineer
WhiteEyes Township

Road: WHI TR 180
From: CR 10

To: TR 200

Length: 0.65 miles
Width: 16.0 feet

Courses: 2" average thickness leveling course comprised of:

AE-150 / CMS-2 1.4 gal/SY

No. 67 150 #/SY

No. 8 gravel 10 #/SY

AE-90 / MC 3000 0.43 gal./SY

No. 8 limestone 22 #/SY

ESTIMATED QUANTITIES
REF. NO. ITEM DESCRIPTION QUANTITY

1 405 AE-150 / CMS-2 Mixing Liquid 8492 gal.
P 405 No. 67 Limestone 455 tons
3 405 No. 8 Gravel 31 tons
4 409 AE-90 / MC3000 2609 gal.
5 409 No. 8 Limestone 67 tons
6 614 maintaining traffic lump sum
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2020 OPWC/MVG Motor Paving Project
COSHOCTON COUNTY

CF1

CONTRACT
This Agreement made and entered into this day of by and between the
Coshocton County Commissioners, acting by and through its duly authorized agent hereinafter
designated the "Owner", party of the first part and of the City
of and County of and State

of Ohio, hereinafter designated the "Contractor"”, party of the second part.

WITHNESSETH: That the parties to these presents, each in consideration of the undertakings,
promises and agreements on the part of the other herein contained, have undertaken, promised
and agreed and do hereby undertake, promise and agree, the party of the first part for itself, its
successors and assigns, and the party of the second part for themselves and their heirs, executors,
administrators, successors and assigns, as follows:

That the party of the second part, in consideration of the sums of money not to exceed $

to be paid by said party of the first part to said party of the second part, shall and will at their
own cost and expense, furnish all the labor, materials, tools and equipment for the construction
of 2020 OPWC/MVG Motor Paving Project, in accordance with specifications, hereto attached
and the drawings therein mentioned which specifications and drawings, with the information for
bidders, general provisions, proposal and bonds hereto attached which are hereby made a part of
this agreement, all of said work to be fully completed to the satisfaction of the Owner's engineer
and to the acceptance of the Owner.

The Contractor agrees to furnish all the necessary labor, materials, equipment, tools and services
necessary to perform and complete in a workmanlike manner all work required for the
construction of the project, in strict compliance with the contract documents herein mentioned,
which are hereby made a part of the contract, including the following addenda:

ADDENDUM NO. DATE
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GENERAL SPECIFICATIONS

A.S.T.M. AND OTHER SPECIFICATIONS. Wherever in these specifications reference be
made to the specifications of the American Society for Testing Material (abbreviated A.S.T.M.
specifications) and to other similar specifications, codes, etc., such reference shall refer, unless
otherwise denoted, to the latest effective specifications or codes indicated. All such
specifications, codes, etc., referred to are hereby made a part of these specifications.

CONTRACT DRAWINGS. The locations and character of the work is shown on a set of
drawings prepared by the County Engineer, Coshocton, Ohio.

ORDER OF WORK. The general order and sequence of construction of the work shall be
subject to the approval of the Engineer. Before starting work, the Contractor shall submit a work
schedule to the Engineer and receive approval of the same.

SANITARY REGULATIONS. Suitable sanitary conveniences for the use of all persons
employed on the work, properly screened from public observation, shall be provided and
maintained by the Contractor. The Contractor shall obey and enforce such other sanitary
regulations and orders and shall take such precautions against infectious diseases as may be
deemed necessary by the Engineer.

MAINTENANCE OF TRAFFIC AND FIRE PROTECTION. The Contractor shall at all times
maintain free access to fire hydrants, water and gas valves and similar structures involving the
public safety along the line of work. Clear way for traffic shall be provided at intersections,
along the streets and wherever required by the Engineer to provide reasonable public safety
measures.

Reasonable provision for pedestrian traffic shall be provided as directed.

SPACE AVAILABLE FOR CONSTRUCTION OPERATIONS. The Contractor shall confine
his operations to the Owner’s property and to property along right-of-way in accordance with the
provisions of rights-of-way agreements which the Owner has obtained or may obtain for the
work contemplated. Private property shall not be used by the Contractor without the Owner's
consent upon submittal of work agreement between property owner and contractor.

SHEETING AND SHORING. It is the Contractor's responsibility to furnish, install and
maintain sheeting, piling, shoring, and bracing, whether or not indicated on the drawings, to
prevent earth movement which could damage the construction, or otherwise impair or delay the
work or endanger human life. Remove the sheeting, shoring and bracing during backfilling
unless otherwise noted on the drawings or directed in writing. Payment for such sheeting or
piling shall be made under the respective Item. All sheeting or piling left in place shall be cut off
at least two feet below final finish grade.

WATERTIGHT STRUCTURES. All structures to be used for holding water shall be made
watertight and shall be tested by filling with water before they will be accepted. Tests of
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concrete waterbearing basins shall be made before backfill is placed provided, however, that
where special reasons make this impracticable, the Engineer may permit backfilling to

proceed before test is made. Permission to make backfill shall not relieve the Contractor from
any responsibility for watertightness of the structure and if upon making the tests the need to
remove backfill arises it shall be done by and at the expense of the Contractor.

Structures required to withstand water pressure from outside shall also be tested as above where
practicable.

DISINFECTION. Pipe lines, reservoirs, clear water basins and all structures designed to carry or
hold water that is ready for domestic consumption shall be thoroughly cleaned and flushed and
disinfected before being put in service and before acceptance by the Owner. Disinfection shall
be done by the addition of suitable amounts of chlorine in the form of liquid chlorine or high test
hypochloride of lime, the application to be made under the supervision of the Engineer. Tests for
efficiency of disinfection may be made by the Owner and repeated disinfection shall be done by
the Contractor when required.

APPROVAL OF MACHINERY AND EQUIPMENT. The Contractor shall submit to the
Engineer for approval such detail drawings, sketches, specifications and descriptions as may be
required to establish that each and every piece of machinery and/or equipment proposed by the
Contractor for incorporation in the completed work fully conforms to the requirements of the
plans and specifications as set forth herein. The approval of the Engineer of all machinery
and/or equipment proposed for installation in the completed work shall be obtained by the
Contractor before shipment of the same is made to the job. Prior to placing orders with
manufacturers for equipment to be incorporated in the completed work, the Contractor shall
submit to the Engineer for his preliminary approval as to type, data showing name of
manufacturer, catalogue number or equivalent designation, and general description of the
equipment offered.

These specifications and the plans prepared for the installation of this system are intended to be
complete. Anything called for in the specifications and not shown on the plans must be
furnished by the Contractor as though appearing in both plans and specifications.

ODOT CONSTRUCTION AND MATERIALS SPECIFICATIONS. The Standard Construction
and Materials Specifications for the State of Ohio, Department of Transportation, 2019,
including all changes and Supplemental Specifications referenced in this Bid Document shall
govern this Contract.
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CONSTRUCTION REGULATIONS

The following rules and regulations shall apply to all work to be done under this contract. If any
provisions of these construction regulations conflict with any other clauses of this contract, the
provision of these construction regulations shall take precedence.

1. CONTRACT SECURITY. The Contractor shall furnish a surety bond (form attached) in the
amount at least equal to 100% of the contract price as security for the faithful performance of
this contract and for the payment of all persons performing labor and furnishing materials in
connection with this contract.

2. CONTRACTOR'S INSURANCE. The Contractor shall not commence work under this
contract until he has obtained all insurance required under this paragraph and such insurance has
been submitted and approved by the Owner, nor shall the Contractor allow any Subcontractor to
commence work on his subcontract until all similar insurance required for coverage of the
Subcontractor has been so obtained and approved.

(A) Compensation Insurance. The Contractor shall take out and maintain during the life
of this contract, worker's compensation insurance for all of his employees employed at the site of
the project and, in case any work is sublet, the Contractor shall require the Subcontractor
similarly to provide worker's compensation insurance for all of the latter's employees unless such
employees are covered by the protection afforded by the Contractor.

(B) Contractor's Liability Insurance. The Contractor agrees to maintain comprehensive
general liability and automobile liability insurance covering all operations directly or indirectly
incident to work under this contract whether such operations be by himself or by any
Subcontractor or by anyone directly or indirectly employed by either of them. Such insurance
coverage shall be maintained in the types and amounts herein specified for all work sublet, either
by furnishing endorsements of his own liability insurance coverage or by requiring the
Subcontractors concerned to furnish their own liability insurance of the types and in the amounts
herein specified. Such comprehensive general liability insurance shall include coverage for:

(1) Claims arising after the Contractor and Subcontractors have completed work
(completed operations and products liability coverage), and

(2) Claims for property damage arising from excavation or tunneling operations, and
(3) Claims for property damage to any property below the surface of the ground, and

(4) Claims arising from the liability assumed by the Contractor under this contract
including third party beneficiary liability coverage.
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When the work contemplated by the contract involves moving, shoring, underpinning, raising or
demolition of any building or structures or involves blasting or the use of explosives the
following coverage shall also be provided.

(5) Claims for property damage arising from operations directly or indirectly incident to
moving, shoring, underpinning, raising or demolition of any building or structure, and

(6) Claims for property damage arising from operations directly or indirectly incident to
blasting or explosions, however caused, and

The limits of liability of the insurance required herein shall be not less than $500,000 each
person and $1,000,000 each occurrence for bodily injury and $500,000 each occurrence for
property damage. Umbrella excess liability insurance to extend existing policies to the limits
shown will be accepted.

Such insurance policy(ies) as Contractor may carry to comply with this insurance requirement
shall be endorsed to provide that the policy(ies) will not be changed or canceled without 30 days
prior written notice to the Owner. Prior to the start of construction on each contract or
subcontract, certificates of insurance establishing full compliance with these insurance
requirements shall be submitted to the Owner. If any part of this contract is sublet, the
Contractor is responsible for obtaining certificates of insurance establishing that the
Subcontractors have complied with the insurance requirements herein contained. The Coshocton
County Commissioners must be named as additional insured.

3. WAGE RATES. The wages to be paid for a legal day’s work to laborers, workmen or
mechanics engaged in work under this contract at the site of the project in the trade or occupation
listed shall be not less than the wage rate set opposite the same, as predetermined by the
Department of Industrial Relations of the State of Ohio, in accordance with Section 4115.04 of
the Ohio Revised Code.

4. POSTING MINIMUM WAGE RATES. The Contractor shall post at conspicuous points on
the site of the project a schedule showing all determined minimum wage rates and all authorized
deductions, if any, from unpaid wages actually earned.

5. ACCIDENT PREVENTION. The Contractor shall be responsible for initiating, maintaining
and supervising all safety precautions and programs in connection with the work. A copy of the
Contractor’s safety plan must be submitted with their bid.

The Contractor shall take all necessary precautions for the safety of, and shall provide all
necessary protection to prevent damage, injury or loss to:

(A) All employees on the work and all other persons who may be affected thereby.

(B) All the work and all materials and equipment to be incorporated therein, whether in
storage on or off the site, and
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(C) Other property, at the site or adjacent thereto, including trees, shrubs, lawns, walk
pavements, roadways, structures, and utilities not designated for removal, relocation or
replacement in the course of construction.

The Contractor shall comply with all applicable laws, ordinances, rules, regulations and orders of
any public authority having jurisdiction for the safety of persons or property or to protect them
from damage, injury or loss. He shall erect and maintain, as required by existing conditions and
progress of the work, all necessary safeguards for safety and protection, including posting danger
signs, and other warnings against hazards, promulgating safety regulations and notifying Owners
and users of adjacent utilities. Machinery, equipment, and all hazards shall be guarded or
eliminated in accordance with accepted safety practices that are not in contravention of
applicable law. When the use or storage of explosives or other hazardous materials or equipment
is necessary for the execution of the work, the Contractor shall exercise the utmost care and shall
perform such activities under the supervision of properly qualified personnel.

6. CONSTRUCTION REPORTS. The Contractor shall submit to the Owner schedules of costs
and quantities of materials and other items, which schedules shall be in such form and shall be
supported as to correctness by such of the estimates upon which they are based as the Owner
may require. The Contractor shall also submit to the Owner the following records:

(A) Detailed estimate, and
(B) Periodical estimates for partial payment

7. PROGRESS REPORTS. The Contractor shall submit a progress schedule prior to the
execution of the contract which will indicate the amount of work to be done each month during
the life of the construction project. It is understood that this schedule may be changed during the
course of the work as agreed between the Owner, Contractor and Engineer. The Contractor will,
at least once a month, submit a schedule indicating the work accomplished to date. This
information will be submitted in such a manner that it can be applied to the progress schedule
previously submitted to indicate the relation between the work accomplished to any given date
and the progress schedule originally established. Providing the work is behind schedule, the
Contractor shall indicate the measure instigated to bring the job to schedule.
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GENERAL CLAUSES

1. TIME OF COMMENCEMENT, RATE OF PROGRESS, AND TIME OF COMPLETION
The Contractor agrees that he will commence the work herein contracted to be done within ten
days from the date of notice to that effect given in writing by the Owner; that the rate of progress
of his work shall be such as, in the opinion of the Engineer, is necessary for completion within
the time herein specified.

Subject to the applicable provisions of law, this contract shall be in full force and effect as a
contract from and after the date when a fully executed and approved counterpart hereof is
delivered to the Contractor.

The Owner has obtained or is in the process of obtaining the rights-of-way where necessary for
the construction of the work under this contract. It shall be the responsibility of each bidder and
Contractor to learn, prior to bidding, the status of acquisition of any rights-of-way necessary for
the prosecution of the work and to keep informed on the progress made by the Owner in
obtaining the rights-of-way during construction. In the event rights-of-way are not ready by the
time the Contractor is ready to start work in any particular location, it is understood that the
Contractor will not be entitled to any extra compensation because of the delay in carrying out the
work. The Contractor will, however, be entitled to an extension of the specified time he is
delayed as a result of the delay in obtaining the rights-of-way.

2. WORKERS. The Contractor shall at all times enforce strict discipline and good order among
his employees and shall not employ on the work any unfit person or anyone not skilled in the
work assigned to him. The Owner, or the Engineer shall have the authority to order the dismissal
of any employee on the work who refuses or neglects to obey any of its instructions, or those of
its inspectors relating to the carrying out of the provisions and intent of these specifications, or
who is incompetent, unfaithful, abusive, threatening or disorderly in his conduct and such person
shall not be again employed on the work.

3. SUITABLE APPLIANCES TO BE USED. The Contractor is to use such methods and
appliances for the performance of all the operations connected with the work embraced under
this contract as will insure satisfactory quality of work and a rate of progress which, in the
opinion of the Engineer, will insure the completion of the work within the time herein specified.
If, at any time before the commencement, or during the progress of the work, such methods or
appliances appear to the Engineer to be inefficient or inappropriate for securing the quality of the
work required or the said rate of progress, he may order the Contractor to increase their
efficiency or improve their character, and the Contractor must conform to such order. But the
failure of the Engineer to demand such increase of efficiency or improvement shall not relieve
the Contractor from his obligations to secure the quality of work and the rate of progress
established in these specifications.

4. NO CLAIM FOR DAMAGES ON ACCOUNT OF DELAY. The Contractor shall not be
entitled to any claims for damages for any hindrance or delay from any cause whatever in the
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progress of the work, or any portion thereof, but said hindrance may entitle said Contractor to
such extension of time for completing the contract as may be determined by the Engineer;
provided, he shall have given notice in writing of the cause of the delay within two weeks of said
cause.

It is further understood and agreed that inclement weather shall not entitle the Contractor to any
claim for damages.

5. NO CLAIMS ON ACCOUNT OF UNFORESEEN DIFFICULTIES. The Contractor agrees
that he will sustain all losses or damages arising from the action of the elements, the nature of the
work to be done under the specifications or from any unforeseen obstructions or encumbrances
on the line of the work which may be encountered in the prosecution of the same.

6. SUBSURFACE CONDITIONS. It is the obligation and responsibility of the bidder to make
his own investigations of subsurface conditions prior to submitting his proposal. The bidder may
examine the records of all borings, test excavations and other subsurface investigations, if any,
made solely for design purposes for the Owner. Said borings, test excavations, and other
subsurface investigations, if any, are incomplete, are not a part of the contract document, except
to the extent that the result thereof are specifically shown on the plans or included in the
specifications, and are not warranted to show the actual subsurface conditions. The Contractor
agrees that he will make no claim against the Owner or the Engineer, if, in carrying out the work,
he finds that the actual subsurface conditions encountered do not conform to those indicated by
said boring, test excavations and other subsurface investigations.

7. UTILITIES AND STRUCTURES SHOWN ON THE PLANS. The exact location and
protection of utilities and structures is the responsibility of the Contractor. During construction,
the Contractor shall use due diligence in protecting from damage all existing utilities and
structures. If damage is caused, the Contractor shall be responsible for the repair or restoration of
same to the satisfaction of the Engineer and for any resulting contingent damage.

8. PROTECTION OF FINISHED WORK. The Contractor will be held responsible for any and
all materials or work to the full amount of payments made thereon, and will be required to make
good, at his own cost, any injury or damage which said materials or work may sustain from any
source or cause whatsoever, before final acceptance thereof. During freezing or severe winter
weather, the Contractor shall provide the necessary drainage, heating facilities and other
protection for the footers and floor slab to prevent any possible damage from frost action. It will
also be necessary for the Contractor to provide protection to the walls from earth slippage and
ponding of water and mud that could cause structural damage by freezing action.
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9. PROTECTION OF PROPERTY AND LIVES. Said Contractor further agrees that he will
indemnify, defend and save harmless said Owner and its officials, employees, agents and
servants, including engineers and consultants employed under contract with the Owner to
perform services on the projects covered by this contract, from all claims, suits, actions and
proceedings of every name and description, which may be brought against said Owner, or its
officials, employees, agents and servants, or said engineers and consultants, for or on account of
any injuries or damages to persons or property received or sustained by any person or persons,
firm or corporation, by or from said Contractor, or by or in consequence of any materials, or
explosives used on said work, or by or on account of any improper material or workmanship in
its construction, or by or on account of any accident, or of any other act or omission of said
Contractor of his agents, or servants, and said Contractor also agrees that so much of the money
due, or to become due, to him under this contract, as shall be considered necessary by said
Owner may be retained by said Owner until such suits or claims for damages, or otherwise, as
aforesaid, shall have been finally settled and determined and evidence to that effect finished to
the satisfaction of said Owner.

10. PROTECTION AGAINST CLAIMS FOR THE USE OF PATENTS. All fees for any
patented invention article or arrangements that may be used upon or in any manner connected
with the construction, erection or maintenance of the work, or any part thereof, embraced in
these specifications, shall be included in the price mentioned in the contract, and the Contractor
shall protect and hold harmless the Owner against any and all demands for such fees or claims,
and before the final payment or settlement is made on account of the contract, the Contractor
shall furnish acceptable proof of a proper and satisfactory release from all such claims.

11. ASSIGNMENT OF THE CONTRACT AND SUBCONTRACTING. Said Contractor
further agrees that he will not assign this contract or any part thereof or any of the money or
orders payable under the contract without the previous written consent of said Owner and of
Contractor's sureties endorsed on this contract but will keep the same under his personal control;
that no right under this contract, nor to any moneys or orders due or to become due thereunder,
shall be asserted against said Owner or any department, officer, or officers thereof, by reason of
any so-called assignment, in law or equity, of this contract, or any part thereof, or of any moneys
or orders payable thereunder unless such assignment shall have been authorized by the written
consent of said Owner and Contractor's sureties endorsed on this contract; that no person other
than said Contractor now has any claim thereunder, and that no claim shall be made excepting
under this specific clause of this contract, and under that clause relating to claim or workmen and
materialmen.

12. CONTRACTOR NOT RELEASED BY SUBCONTRACTORS. No subcontract shall under
any circumstances relieve the Contractor of his liabilities and obligations under this contract;
should any Subcontractor fail to perform the work undertaken by him in a satisfactory manner,
and should this provision be violated, the Owner may, at his option, end and terminate such
contract. The Subcontractor shall be governed by all requirements governing the general
Contractor.
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13. TERMINATION FOR BREACH. In the event that any of the provisions of this contract are
violated by the Contractor or by any of his Subcontractors, the Owner may serve written notice
upon the Contractor and the surety of its intention to terminate such contract, such notices to
contain the reasons for such intention to terminate the contract and unless within 10 days after
the serving of such notice upon the Contractor, such violation shall cease and satisfactory
arrangement for correction be made, the contract shall, upon the expiration of said 10 days, cease
and terminate. In the event of any such termination, the Owner shall immediately serve notice
thereof upon the surety who shall have the right to take over and perform the contract, provided
however that if the surety does not commence performance thereof within 30 days from the date
of the mailing to such surety of notice of termination, the Owner may take over the work and
prosecute the same to completion by contract for the account and at the expense of the
Contractor, and the Contractor and his surety shall be liable to the Owner for any excess cost
occasioned by the Owner hereby, and in such event the Owner may take possession of and utilize
in completing the work, such materials, appliances, and plant as may be on the site of the work
and necessary therefore.

14. CLEANING UP AFTER THE COMPLETION. When the work is completed, all pits, pipes,
chambers, conduit, etc. shall be carefully cleaned out. The surrounding ground shall be cleared
of all rubbish caused by construction; all sheds, etc., removed and the works left in a neat and
presentable condition.

15. REMOVAL OF CONDEMNED MATERIAL. Defective work, materials, and equipment
may be condemned by the Engineer at any time before the final acceptance of the work, and
when such work has been condemned, it shall be immediately taken down by the Contractor and
rebuilt in accordance with the plans and specifications. When defective material or equipment
has been condemned, it shall be at once removed from the line of the work and stored as directed
by the Engineer, or otherwise disposed of to his satisfaction. In case the Contractor shall neglect
or refuse to remove or replace any rejected work, materials or equipment after a written notice,
within the time designated by the Engineer, such work or material shall be removed or replaced
by the Owner at the Contractor's expense.

16. RELATIONS TO OTHER CONTRACTORS. The Contractor is required, so far as possible,
to so arrange his work and to dispose of his materials as will not interfere with the work or
storage of materials of other Contractors engaged upon the work, if applicable. He is also
required to join his work to that of others in a proper manner, and in accordance with the spirit of
the plans and specifications, and to perform his work in the proper sequence in relation to that of
other Contractors, and as may be directed by the Engineer.

17. CONTRACTOR TO KEEP SUPERINTENDENT AND ALSO COPY OF PLANS AND
SPECIFICATIONS ON PROJECT. The Contractor shall keep on his work during its progress a
competent superintendent and any necessary assistants, all satisfactory to the Engineer. The
Superintendent shall represent the Contractor in his absence and all directions given to him shall
be as binding as if given to the Contractor. Important instructions shall be confirmed upon
written request in each case. The Superintendent shall keep all daily documentation on
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production quantities and material types on an ongoing basis. The owner shall have access to
this information at any time during the project. At all times when work is in progress, there shall
be maintained on the site of the work, copies of plans and specifications, all in good order.

18. FAULTS TO BE CORRECT AT ANY TIME BEFORE FINAL ACCEPTANCE. Failure or
neglect on the part of the Engineer or any of his authorized agents to condemn or reject bad or
inferior work or materials, shall not be construed to imply an acceptance of such work or
materials, if it becomes evident at any time prior to the final acceptance of the work and release
of the Contractor by the Owner, neither shall it be construed as barring the Owner at any
subsequent time from the recovery of damages or of such a sum of money as may be needed to
build anew all portions of the work in which fraud was practiced or improper material hidden,
whenever found.

19. CONTRACTORS RESPONSIBILITY IN LAYOUT, LOCATION, INSPECTION AND
TESTING. The Contractor is also responsible for and shall check all leading dimensions and
clearances as a whole and in detail, the fittings of all details, the exact proper position and
elevation of all parts of the work and shall accomplish all field staking as may be necessary or
required for construction. The Contractor must provide and maintain such facilities for the
Engineer or his assistants as may be required for the convenient examination and inspection of
the work in progress. The Contractor will pay the cost of testing all materials in laboratories or
shops as he may be required by the contract to perform. The testing laboratory or shop shall be
approved by the Engineer.

20. AUTHORITY OF ENGINEER. The Contractor agrees that the Engineer shall decide any
and all questions of fact which may arise under this contract, including the quantity, quality or
acceptability of materials and equipment furnished and work performed and rate of progress of
the work, whether or not such questions involve the interpretation of the plans and specifications.
The Engineer shall have the right to correct any errors or omissions therein, when such
corrections are necessary to the proper fulfililment of the intention of said plans and
specifications. The Engineer's decision regarding any question governed by this provision shall
be final and conclusive.

21. DISPUTES. Except as otherwise provided herein, any dispute arising under this contract
shall be settled, if possible, by negotiation and mutual agreement of the parties hereto. In the
event of their inability to agree, the Engineer shall reduce his findings to writing and mail or
otherwise furnish a copy thereof to the Contractor. Within 10 days from the date of receipt of
such copy, the Contractor may appeal by mailing or otherwise furnishing to the Owner, a written
request to submit the dispute to the arbitration of two persons, one to be appointed by each party
to this agreement. If the two persons so appointed are unable to agree within a period of 10 days,
then such two arbitrators shall appoint a third arbitrator. Thereafter, the three arbitrators shall
decide the arbitration as soon as possible. An award, in writing, signed either by the first two
arbitrators appointed, or by two of the three arbitrators, if there are three, shall be final and
conclusive as to both parties hereto. Neither party hereto shall have recourse to any court of law
or equity as to any disagreement or difference which is subject to arbitration under this clause,
except in the event the award of the arbitrators shall call for an expenditure by either party of an
amount in excess of $2,000.00 or one percent of the original
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contract award price (amount of the contract), whichever is greater, or except for the purpose of
confirmation, vacating, or modifying, or correcting the award of the arbitrators, on the grounds,
for the causes and under the provisions of the Ohio Arbitration Act, R.C. 2711.01 et. seq. If no
such appeal to arbitration is taken, the decision of the Owner's engineer shall be final and
conclusive. Pending final decision of a dispute hereunder, the Contractor shall proceed
diligently with the performance of the contract and in accordance with the Engineer's decision.

22. CHANGES AND EXTRA WORK.

INCREASED OR DECREASED QUANTITIES. The Owner may make alterations in the
plans involving increases or decreases in the quantity of work as may be necessary or desirable
to complete the project within the scope of the work. Such alterations shall not be considered as
a waiver of any of the conditions of the contract, nor invalidate any of the provisions thereof.

EXTRA WORK. Extra work is authorized new work made necessary by alteration of the
plans or found necessary by the Engineer during construction and is limited to work other than
that required to complete the improvement as detailed on the plans or specified in the
specifications. Extra work shall be performed by the Contractor in accordance with the
specifications where applicable and work not covered by the specifications shall be done in
accordance with the best practice as approved by the Engineer provided, however, that before
any extra work is started a written change order, from the Owner, shall be delivered to the
Contractor to do the work. When the nature of the extra work required is such that the exact
amount of work to be done cannot be determined precisely, the Contractor shall proceed only as
directed by the Owner,

PAYMENT AND COMPENSATION FOR ALTERED QUANTITIES OF EXTRA WORK.
When the Owner orders alterations in the plans or quantities of work for which unit prices are
provided in the proposal, the Contractor shall accept payment in full at the contract unit prices
bid for the actual quantities of work done and no allowance will be made for any increased
expense, loss of expected reimbursement, or loss of anticipated profits suffered or claimed by the
Contractor resulting either directly from such alterations, or indirectly from unbalanced
allocation among the contract items of overhead expense on the part of the bidder and
subsequent loss of expected reimbursement therefore, or for any other cause.

Authorized alterations in plans or quantities of work involving work not covered by unit prices in
the proposal shall be paid for as stipulated in the change order authorizing such work. The value
of the work not covered by the contract unit bid prices shall be determined in one or more of the
following ways:

(A) By estimate and agreement in a lump sum.
(B) By unit prices agreed upon.
(C) By actual cost plus an agreed percentage.
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The Contractor shall furnish substantiating data required in the preparation of all change orders
for extra work items involving lump sum or new unit prices.

In the event an agreement as to the value of the work cannot be reached, the Owner reserves the
right to have such extra work done by any other person, firm or corporation and that said
Contractor further agrees that he will not, in any way, interfere with or molest such person, firm
or corporation in the execution of the work.

EXTENSION OF TIME. Alterations or extra work authorized as provided herein-before
which results in delays beyond the control of the Contractor or which materially increases the
scope or intent of the project, shall entitle the Contractor to such extension of time as may be
mutually agreed upon.

23. DEFINITIONS. Whenever the word “"Engineer™ is used herein, it shall be and is mutually
understood to refer to the County Engineer.

Whenever the word "Owner" is used herein, it shall be understood to refer to the Coshocton
County Commissioners.

24. THE CONTRACT. It is mutually understood that the contract is the written agreement
covering the performance of the work and the furnishing of labor and materials in the
construction of the work. The contract includes the advertisement, the information to bidder, the
proposal, all drawings, maps and plans hereto attached or herein described, the specifications, the
contract bond, and any and all extra work contracts or other supplemental agreements.

25. DAMAGES BY FAILURE TO COMPLETE THE WORK WITHIN THE TIME AGREED
UPON, OR AS EXTENDED. The Contractor hereby agrees that the said Owner shall be and are
hereby authorized to deduct and retain out of the moneys which may be due or become due to the
said Contractor, under this agreement, as damages for the non-completion of the work aforesaid
within the time hereinbefore stipulated for its completion or within such further time as in
accordance with the provision of this agreement shall be fixed or allowed for such performances
or completion, the sum of $300 per day for contract amounts from $0 to $200,000, and $600 per
day for all contracts over $200,000 for each and every day the time employed upon said work
may exceed the time stipulated for its completion, or such stipulated time as the same may be
increased, as hereinbefore provided, which said sum of $300 per day for contract amounts from
$0 to $200,000 and $600 per day for all contracts over $200,000 is hereby, in view of the
difficulty of estimating such damages, agreed upon, fixed and determined by the parties hereto as
the liquidated damages that the Owner will suffer by reason of such default and not by way of
penalty.

26. OWNER'S RIGHT TO WITHHOLD CERTAIN AMOUNTS. Upon non-payment by the
Contractor for a period of ten (10) days after due date of just claim for labor done under this
contract or upon non-payment by the Contractor for a period of thirty (30) days after due date of
just claims for material furnished under this contract, the Owner may retain from subsequent
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estimate due the Contractor such amount as the Owner deems necessary in order to pay such just
overdue claims.

27. PROVISIONS OF LAW. Each and every provision of law and clause required by law to be
inserted in this contract shall be deemed to be inserted herein and this contract shall be read and
enforced as though it were included herein and if through mere mistakes or otherwise any such
provision is not inserted, or is not correctly inserted, then upon the application of either party
hereto, the contract shall forthwith be physically amended to make such insertion.

28. QUALITY OF MATERIALS. Wherever in the contract documents a particular brand, make
of material, device or equipment is shown or specified, such brand, make of materials, device or
equipment is to be regarded merely as a standard meeting specifications and such trade name
shall be considered to be followed by the clause "or equal”. If two or more brands, makes of
material, devices or equipment are shown or specified, each is to be regarded as the equal by the
Owner. Any other brand, make of material, device or equipment which, in the opinion of the
Engineer, is recognized equal of that specified, considering quality workmanship, economy of
maintenance and operation, availability of repair work, duration of life, and is suitable for the
purpose intended will be accepted. In those instances in which a particular brand, make of
material, device or equipment is required to be stated by the Contractor in the bidding form,
Contractor is required to provide the item so indicated unless otherwise approved by the
Engineer by written change order. All material and workmanship shall in every respect be in
accordance with what, in the opinion of said Engineer, is the best modern practice, and wherever
the plan, drawings, specifications or other contract documents, or the directions of the Engineer
admit doubt as to what is permissible and/or fail to note the quality of any work, that
interpretation which requires the best quality of materials and workmanship in conformity with
the best modern practice is to be followed.

29. ADEQUATE SURETIES. If, at any time after execution and approval of this contract and
the performance bond required by the contract documents, the Owner shall deem any of the
sureties upon such bond to be unsatisfactory, or if, for any reason, such bond shall cease to be
adequate security for the Owner, the Contractor shall, within five days after notice of the Owner
so to do, furnish a new or additional bond, in form, sum and signed by such sureties as shall be
satisfactory to the Owner. No further payment shall be deemed due nor shall any further
payment be made to the Contractor unless and until such new or additional bond shall be
furnished and approved. The premium on such bonds shall be paid by the Contractor.

30. NOTICES. Notice shall mean written notice. Written notice shall be deemed to have been
duly served when delivered in person to the person, firm, or corporation for whom intended, or
to his or its duly authorized officer, agent or representative, or when delivered at the last known
business address of such person, firm or corporation, or when enclosed in a postage prepaid
wrapper or envelope addressed to such person, firm or corporation at his, their or its last known
business address and sent by registered mail with return receipt requested.
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31. MONTHLY ESTIMATES. On the first of each month, or within seven days thereof, during
construction, the Contractor shall prepare and submit to the Engineer for approval, an estimate of
the amount of labor performed and of the amount of materials incorporated in the work and/or
acceptable materials delivered to the site.

Partial payment to the Contractor for work performed under a lump sum price shall be based on
the detailed breakdown of the bid showing labor and material as prepared by the Contractor
preceding start of construction and approved by the Engineer.

An Act of the 103rd General Assembly of the State of Ohio (Am. Sub. House Bill No. 627) is
interpreted as follows:

Acceptable materials delivered to the site but not incorporated in the work will be paid at 92% of
the invoice value of same. Until the job is 50% completed, the Contractor will be paid 92% of
the estimated value of labor and material completed in acceptable form. This 8% retention of the
first 50% of the job will be held by the Owner until 30 days after completion. After the job is
50% completed, material incorporated in the work and labor will be paid for at 100% of the
estimated value of same as bid.

When the work is completed to the satisfaction of the Engineer and the Owner, the Contractor
shall be paid an amount which will bring the total payments to him up to 96% of the contract
price.

Estimates and payments shall be made about the first of each month unless, as provided by the
act, when the rate of work and mounts involved are so large that it is deemed advisable by the
Owner or Contractor, estimates and payments shall be made twice each month.

The Act makes reference to payments of estimates unless the Contractor does not prosecute the
work with diligence and with the force specified or intended in the contract.

From the date of satisfactory completion and acceptance of the work, 4% shall be retained as
additional security for thirty days for the faithful performance of the contract, after which time, if
the contract has been faithfully performed, nothing shall be retained.

32. REPAIRS FOR ONE YEAR. The Contractor shall make all repairs due to defective
workmanship or materials for the term of one year after the final acceptance date and shall
correct and repair promptly during that time all defective work and material or whatever
description. However, ordinary wear and tear or damage due to negligent or improper operation
or maintenance on the part of the Owner shall not be considered any obligation of the Contractor.
In case the Contractor shall neglect or fail to promptly make said repairs, after written
notification, the Owner shall cause such repairs to be made at the expense of the Contractor
and/or his surety.
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As a guarantee for the faithful performance of the repairs for one year as outlined above, the
Contractor shall furnish to the Owner a surety bond executed by an acceptable surety company in
an amount of five percent of the final contract amount.

33. NON-DISCRIMINATION IN EMPLOYMENT. The Contractor agrees that in the hiring of
employees for the performance of work under this contract or any subcontract, neither the
Contractor, nor any Subcontractor, nor any person acting on behalf of either, shall, by reason of
race, creed, or color, discriminate against any citizen of the State in the employment of labor or
workers who are qualified and available to perform the work to which the employment relates;
nor shall the Contractor, or any Subcontractor, or any person acting on behalf of either, in any
manner discriminate against or intermediate any employee hired for the performance of work
under this contract on account of race, creed or color.

34. The Contractor is hereby notified that city income tax must be deducted from all employees
for any portion of this project which may be subject to municipal income tax and said Contractor
must abide by all rules of the applicable municipal income tax department.

35. ASSIGNMENT. The Contractor shall not, without the written consent of the Owner, assign,
transfer, convey, subcontract or otherwise dispose of or encumber this Contract or any part of his
interest herein or in any of the moneys due or to become due and payable hereunder.

Funds payable to an assignee under any approved assignment shall be subject to all set-offs to
which the Owner is otherwise entitled and to prior liens for services rendered and materials
supplied in favor of all persons, firms or corporations rendering such services or supplying such
materials.

In making application for subcontracting any portion of this contract, the Contractor shall state in
writing to the Owner what such other information as may be required by the Owner, in order to
ascertain whether such Subcontractor is responsible and able to perform the work or to furnish
the materials as called for in the contract documents. The Owner will consider the Contractor's
application to subcontract work and advise him by letter of its decision within seven days
thereof. Subcontractors shall be bound to all of the conditions and covenants of the contract,
except as may otherwise be agreed by the Owner in granting approval for their use.

The Contractor shall not subcontract more than 49% of the General Contract.

36. RESPONSIBILITY OF THE CONTRACTOR: The Contractor shall take all responsibility
for work performed by them on the project, shall bear all losses resulting to them on account of
the amount or character of the work or from any unforeseen obstruction or difficulties which
may be encountered, or because the nature of the land in or on which the work is done is
different from that which is assumed or was expected, or on account of the weather, floods, or
other causes; and the Contractor shall assume the defense of and shall indemnify and save
harmless the Coshocton County Commissioners, its officers and agents from all claims of any
kind arising from the performance of their work on the project.
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PERFORMANCE AND PAYMENT BOND
"KNOW ALL MEN BY THESE PRESENT, that we, the undersigned as
principal and as sureties, are hereby and firmly bound unto the
Coshocton County Commissioners, Ohio, in the penal sum of $ to perform the

project known as 2020 OPWC/MVG Motor Paving Project, for the payment of which will and
truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors,
administrators, successors, and assigns.

Signed this day of , 2020.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named
principal did onthe __ day of , 2020, enter into a contract with the Coshocton
County Commissioners, Ohio, to undertake the project known 2020 OPWC/MVG Motor Paving
Project, which said contract is made a part of this bond the same as though set forth herein;

Now, if the said shall well and faithfully do and perform the things agreed
by the Coshocton County Commissioners, Ohio, to be done and performed according to the said
contract; and shall pay all lawful claims of Subcontractors, materialmen, and laborers, for labor
performed and material furnished in the carrying forward, performing, or completing of said
contract; we agreeing and assenting that this undertaking shall be for the benefit of any
materialman or laborer having a just claim, as well as for the obligee herein; then this obligation
shall be void; otherwise the same shall remain in full force and effect; it being expressly
understood and agreed that the liability of the surety for any and all claims hereunder shall in no
event exceed the penal amount of this obligation as herein stated.

The said surety stipulates and agrees that no modifications, omissions, or additions, in or to the
terms of the said contract or in or to the plans or specifications therefor shall in any wise affect
the obligations of said surety on its bond.

Principal Surety

Address Address

SEAL
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SIGNATURE SHEET

IN TESTIMONY WHEREOF, the said parties have hereunto set their hands this day and year
below written.

Witness Coshocton County Commissioners
Date:
Witness Signed Title

Contractor's Name

Federal 1.D. No.

Address

City State Zip

Telephone No.

Date:
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LEGAL AND FISCAL OFFICERS

, 2020

The foregoing contract is approved as to form.

Jason W. Given
Coshocton County Prosecutor

I, Christine Sycks, Coshocton County Auditor, do hereby certify that 1 am the qualified and
acting fiscal officer of Coshocton County, Ohio, and the amount of money to wit $

required to meet the cost of the attached contract between the Coshocton County Commissioners,
Ohio, Owner, and , Contractor, is being provided by monies from
Ohio Public Works Grant identified as in the amount of $

and Local Motor Vehicle Gas Funds and local share monies from various townships and
villages has been lawfully appropriated. County Engineer local share has been appropriated in
fund for the purpose of said contract and the money so appropriated is
on deposit (in process of collection) to the credit of the appropriate fund free from any previous
encumbrances.

,2020

Christine Sycks
Coshocton County Auditor
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DETAILED SPECIFICATIONS
2020 OPWC/MVG Motor Paving Project

LOCATION: The work proposed under this contract is located in Coshocton County and
various locations in the county and townships of Coshocton County as specified.

ITEM 405 MOTOR PAVING (1997 O.D.O.T.)

405.01 Description.

This work shall consist of constructing one or more courses of aggregate and bituminous
material mixed in a central or traveling plant, spread and compacted on a prepared surface in
accordance with these specifications and in reasonably close conformity with the line, grades,
quantity per square yard and typical sections specified or established by the Engineer.

The general plant mix specifications, 401, shall apply; deviations from these are as follows.

405.02 Composition.

Aggregate for the mixture shall be Nos. 57, 67 or 8 size as specified. Aggregate for choke shall
be Nos. 8 or 9 size as specified. For material mixed by travel plant, the quantity of bituminous
material to be added to the aggregate is estimated and may be adjusted by the Engineer to
produce a satisfactory mixture after samples of materials have been taken.

The estimated quantity of aggregate to be applied as choke on the surface of the compacted
mixture may be adjusted by the Engineer to adequately fill the surface voids without excess.

Acceptance of the mixture will be based on observed uniformity of mixing and coating of the
aggregate particles satisfactory to the Engineer.

405.03 Materials.

Bituminous material of the type and grade specified shall meet the applicable requirements of
702. When two or more grades of one type of bituminous material are specified, the grade to be
used shall be determined by the Engineer. In order to ensure product control, all bidders shall
comply with Supplemental Specification 1032.

Pavement samples may be taken as provided in 106.04. Coating agents used at the option of the
Contractor shall have the prior approval of the Engineer.

405.04 Mixing Plants.

Plants used in the preparation of the bituminous mixture may be either the stationary-batch or
continuous type or the traveling continuous type. Plants shall be approved by the Engineer prior
to preparation of the mixtures.

Travel plants shall conform to the following requirements:
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This unit shall be a self-powered and self-propelled plant consisting essentially of an aggregate
hopper, bituminous storage tank, a twin pugmill continuous type mixer and a spreading and
strike-off mechanism capable of spreading the mixture without the use of forms or side supports.

The self-propelled pugmill mixing unit shall be so designed that the aggregate will be uniformly
coated with the bituminous material before it comes in contact with the pavement and the
mixture will be spread directly on the pavement or base, finished to the proper crown and grade,
ready for compaction.

The aggregate flow from the hopper to the mixing unit shall be regulated so that a uniform flow
shall be maintained through an adjustable gate controlling the volume of aggregate delivered to
the mixing unit at the rate specified.

The bituminous material shall be fed to the mixing unit by means of a positive displacement
pump which may be operated at variable speeds to regulate the rate of flow so that the required
application of bituminous material may be obtained. The heating system which will heat the
bituminous material uniformly to the specified temperature at the point of entry to the mixing
unit shall be an integral part of the assembly.

405.05 Weather Limitations. Bituminous motor pave mix shall not be placed under any of the
following conditions: (a) when the surface is wet, (b) when the air temperature is below 5° C
(40° F), or (c) when weather conditions otherwise prevent proper handling, finishing, or curing
of the mixture.

405.06 Bituminous Material Preparation. Bituminous material shall be delivered to the mixer
at a uniform temperature within the range specified in 702.00.

405.07 Aggregate Preparation. Aggregate shall be delivered to the mixer at a temperature of
not less than 5° C (40° F) and in a surface dry condition, except as follows.

When asphalt emulsions are used in the mixture, aggregate surface moisture may be present and
shall be maintained uniformly within such limits that an acceptable coating of bituminous
material may be obtained.

The Contractor may elect to treat specified liquid grades of asphalt with a coating agent. When
use of such an agent is approved by the Engineer, aggregate surface moisture may be present
only to the extent that the treated bituminous material will form an acceptable coating during the
mixing process.

405.08 Mixing. Aggregate and bituminous material shall be proportioned and the mixing time
shall be as directed to produce a mixture in which uniform distribution of the bituminous
material and coating of the aggregate is obtained.

405.09 Hauling. Trucks used for hauling the bituminous mixture shall conform to 401.11.
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405.10 Bituminous Pavers. Bituminous pavers for placing central mixed material shall conform
to 401.12. The spreading leveling and strike off equipment for the traveling plant shall conform
to 405.04.

405.11 Rollers. Rollers shall conform to 401.13. A minimum of two rollers of the types listed
shall be used except in small areas a single tandem roller may be used.

The capacity of each roller shall be considered to be 27 t (30 tons) of aggregate placed per hour
for steel wheel rollers and 54 t (60 tons) per hour for pneumatic tire rollers. For this work,
pneumatic tire rollers shall have an average tire contact pressure of not less than 380 kPa (55 psi)
and the tire contact area requirement does not apply.

405.12 Conditioning Existing Surface. The conditioning of existing surface shall be as
specified in 401.14 except that painting or coating of contact surfaces shall not be required.

405.13 Spreading and Finishing. The mixture shall be spread and finished in accordance with
401.15 except that the aggregate shall be placed at the weight per square meter (square yard)
specified.

Immediately following the initial rolling, the choke aggregate shall be applied uniformly with
adjustable, hopper equipped, revolving drum type spreaders at the specified rate or as directed by
the Engineer. Should a delay in choke application occur that would prevent adequate bonding,
the Engineer may require a light application of the bituminous material used in the mix prior to
the application of the choke aggregate.

405.14 Compaction. Compaction of the mixture shall be in accordance with 401.16. Rolling
may be delayed to avoid lateral displacement as directed by the Engineer. Final rolling shall be
continued until the choke aggregate is thoroughly embedded and roller marks are eliminated.

405.15 Joints. Joints shall be made as specified in 401.17.

405.16 Spreading and Surface Tolerances. The spreading and surface tolerances shall be as
specified in 401.19. The variation of the surface from the testing edge of the 3.0 m (10 foot)
straightedge shall not exceed 10 mm (3/8 inch).

405.17 Method of Measurement. Aggregate and bituminous material shall be measured in
accordance with 109. Aggregate shall be measured by weight and converted to cubic yards in
accordance with the following table, if specified.
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Pounds Per Aggregate Cubic Yard

Gravel ... 2600
Stone and heavy slag* .......... 2400
SIAg o 2000

*Crushed slag with an average dry rodded weight on record at the Laboratory of 90 pounds per
cubic foot or more.

When the mixture is prepared in a stationary plant, truck weight of the mixture shall be used to
compute the aggregate weight by deducting the weight of bituminous material in the mixture.

405.18 Basis of Payment. The accepted quantities of bituminous cold mix complete in place will
be paid for at the contract price for:

Item Unit Description

405 tons mix aggregate

405 tons choke aggregate

405 gallon mix bituminous material
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DETAILED SPECIFICATIONS
2020 OPWC/MVG Motor Paving Project

LOCATION: The work proposed under this contract is located in Coshocton County and
various locations in the county and townships of Coshocton County.

ITEM 409 SEAL COAT (1997 O.D.O.T.)

409.01 Description. This work shall consist of the construction of a wearing surface composed
of one or more applications of bituminous material and cover aggregate, in place and compacted,
in accordance with these specifications and in reasonably close conformity with the lines shown
on the plans or established by the Engineer.

409.02 Bituminous Material. The bituminous material shall meet the applicable requirements
of 702 and shall be AE-90 or MC3000, or as specified.

409.03 Cover Aggregate Material. The cover aggregate shall conform to 703.05. The sizes of
aggregate shall be No. 6, No. 67, No. 8 or No. 9, or as specified. The surface moisture of the
cover aggregate shall not exceed that which will permit the proper coating and adhesion of the
type of bituminous material specified, except that the bituminous material may be treated with
some agent that will assist in obtaining sufficient coating to hold the aggregate in place, provided
such treatment is approved by the Engineer. When a contractor desires to use treated material,
the agent shall be approved by the Engineer.

409.04 Weather Limitations. No bituminous material shall be applied unless the atmospheric
temperature is 10 C (50 F) and rising nor when the temperature has been below 5 C (40 F) in the
preceding 24 hours, except as provided for seal coat application on shoulders. No bituminous
material shall be applied while the surface is wet nor when impending weather conditions are
such that proper curing may not be obtained. For seal coat application on shoulders, cut-back
asphalt or cut-back asphalt emulsion may be applied when the air temperature is between 5 C (40
F) and 10 C (50 F), providing the cover aggregate is heated and is free of surface moisture at the
time of application. The temperature of the aggregate shall be 65 C (150 F) or higher if
necessary to produce coated, bonded particles on completion of construction operations.

409.05 Equipment. Bituminous distributors shall conform to 407.03. In addition ensure that it
has a computerized rate control that automatically adjusts the binder pump to the unit ground
speed and has a gauge or meter in plain view for reading gallons (liters). Use appropriate spray
nozzles for the material and rate specified. The spray nozzles shall be of suitable size, angle, and
free of defects in order to provide a uniform pattern which visually covers the entire prepared
surface. Any areas not properly covered shall be re-applied by hand or mechanical means to
provide a suitable surface for the application of the aggregate. Rollers shall be Type Il pneumatic
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with pneumatic tire rollers. Aggregate spreaders may be self-propelled or truck mounted and
shall be equipped with hoppers, revolving cylinders and adjustments necessary to produce a
uniform distribution of particles at the specified rate.

409.06 Preparation of Surface. The pavement shall be cleaned in accordance with 407.04.

409.07 Applying Bituminous Material. The bituminous material, heated to a temperature
within the specified range, shall be applied by means of a pressure distributor. The material shall
be applied with sufficient uniformity to prevent ridging or streaking in the completed surface.
The rate of application specified in the contract may be adjusted with the approval of the
Engineer when necessary to result in satisfactory embedment and retention of the cover
aggregate. At the beginning and at the end of a contract section, the application shall be started
and stopped on paper or other suitable material sufficiently wide to permit full application on the
surface being treated. Transverse and longitudinal laps shall be made in such manner that the
texture of the finished surface will be uniform and continuous. Prior to starting the application of
bituminous material, sufficient cover aggregate shall be available for immediate application.

409.08 Cover Aggregate. Immediately following the application of the bituminous material,
cover aggregate shall be applied uniformly without ridges or laps at the specified rate adjusted as
directed by the Engineer to produce a minimum of excess loose particles. Spreading shall be
accomplished in such manner that the tires of the truck or aggregate spreader at no time contact
the uncovered and newly applied bituminous material. Deficiencies in the application of cover
aggregate shall be corrected prior to rolling in @ manner satisfactory to the Engineer. Rolling
shall begin immediately behind the spreader and shall consist of four complete coverages. When
three-wheeled rollers are required, they shall be used for at least the initial coverage. A roller
coverage shall consist of two trips or passes over the same area. Rollers shall not be operated at
speeds which cause pick up or dislodging of aggregate particles. Following the completion of
rolling, the Contractor shall protect the surface from traffic damage during the period of time
required for the bituminous material to cure sufficiently to prevent dislodging of the aggregate
particles by normal traffic. During this period, deficiencies in cover aggregate shall be corrected
by spreading additional aggregate or by light brooming as directed by the Engineer. Excess cover
aggregate shall be swept from the surface by means of rotary brooms soon after the bituminous
material has cured sufficiently to prevent dislodging of the imbedded aggregate particles.

409.09 Method of Measurement. The quantities will be the number of tons of aggregate and
the actual number of gallons of bituminous material all in place, completed and accepted.
Measurements of bituminous material shall be in accordance with 109. Aggregate shall be
measured by weight in accordance with 109

409.10 Basis for Payment. The quantities measured as above provided will be paid for at the
contract price for:

Item Unit Description
409  gallons Seal coat bituminous material
409 tons Seal coat cover aggregate No.
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