

**Coshocton County Engineer's Office
2016 MVG Reconstruction Project**

Addendum Number 1 – April 15, 2016

| | |
|-------------------|-------------------------------|
| Issue Date | Friday, April 15, 2016 |
| Issued By: | Andrew Jones, Deputy Engineer |
| Bid Date: | Wednesday, April 20, 2016 |
| Bid Time: | 9:00 a.m. Local Time |

Addendum 1

1. Permit the acceptable road oil to be used as part of the Item 409 to include MC-3000 in addition to AE-90 and CRS-2.
2. For County Road 3 Resurfacing, contractor will be permitted to pave full-width or pave half-width and maintain traffic.

All other materials contained within the original bid documents remain the same and unchanged unless noted in subsequent addendums.

As per the bidding requirements, all addendums must be acknowledged in the Contracts Proposals on page Contract Form 1 (CF 1).

Coshocton County Engineer
2016 MVG Reconstruction Project
Bid Sheet

| REF. NO. | ITEM NO. | APPROXIMATE UNIT QUANTITIES | | ITEM DESCRIPTION | UNIT PRICE | TOTAL PRICE |
|----------|-------------|-----------------------------|----------|--------------------------------|------------|-------------|
| 1 | Supp 101 | 70,477 | sq. yds | Reclaimed Stabilized Base, 10" | | |
| 2 | 409 | 20,010 | gallons | AE-90, CRS-2, or MC-3000 | | |
| 3 | 409 | 608 | tons | No. 57 limestone | | |
| 4 | 409 | 55,722 | gallons | AE-90, CRS-2, or MC-3000 | | |
| 5 | 409 | 1,675 | tons | No. 8 limestone | | |
| 6 | 448, type 2 | 2,850 | tons | 2.5" Intermediate Course | | |
| 7 | 617 | 450 | tons | Limestone or RAP | | |
| 8 | 614 | lump sum | lump sum | Maintaining Traffic | Lump Sum | |
| | | | | TOTAL | | |

TOTAL AMOUNT OF BID IN WORDS

COMPANY

ADDRESS

CITY

STATE

ZIP

SUBMITTED BY

TITLE

COMPANY

TELEPHONE

FAX

TAX ID NUMBER

EMAIL ADDRESS

Acknowledgement of Published Addenda's:

☒ 1

☐ 2

☐ 3

Engineer's Estimate \$515,000